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DEFINITIONS
The terms and expressions used in the contract document shall have the following meanings:
The Employer MULTIMEDIA UNIVERSITY OF KENYA

Employer’s representative THE VICE CHANCELLOR
MULTIMEDIA UNIVERSITY OF KENYA
P.0. BOX 15653-00503

NAIROBI.
The Project Manager WORK SECRETARY,
STATE DEPARTMENT FOR PUBLIC WORKS, P.O. BOX 30743 — 00100,
NAIROBL
Architect CHIEF ARCHITECT,
STATE DEPARTMENT FOR PUBLIC WORKS, P.0. BOX 30743 — 00100,
NAIROBL
Electrical Engineer CHIEF ENGINEER (ELECTRICAL),
STATE DEPARTMENT FOR PUBLIC WORKS, P.0. BOX 41191-00100,
NAIROBL
Mechanical Engineer CHIEF ENGINEER MECHANICAL (BS), STATE
DEPARTMENT FOR PUBLIC WORKS, P.O. BOX 41191 —00100,
NAIROBL
Quantity Surveyor CHIEF QUANTITY SURVEYOR,
STATE DEPARTMENT FOR PUBLIC WORKS, P.O. BOX 30743 — 00100,
NAIROBI
Structural Engineer CHIEF ENGINEER (STRUCTURAL),
STATE DEPARTMENT FOR PUBLIC WORKS, P.O. BOX 30743 — 00100.
NAIROBI.
Main Contractor The firm appointed to carry out the supply, delivery,

installation, testing and commissioning of Borehole drilling development, equipping & solarization
works.

Site Main Campus-MMU along Magadi Road, Ogata Rongai
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INVITATION TO TENDER
PROCURING ENTITY:

THE VICE CHANCELLOR
MULTIMEDIA UNIVERSITY OF KENYA

P.O. BOX 15653-00503
NAIROBI

CONTRACT NAME AND DESCRIPTION: SUPPLY, DELIVERY, INSTALLATION, TESTING AND
COMMISSIONING OF PLUMBING, DRAINAGE AND FIREFIGHTING EQUIMENT INSTALLATIONS FOR
PROPOSED ARTIAL COMPLETION OF MULTIMEDIA UNIVERSITY OF KENYA LIBRARY

Tendering will be conducted under open competitive (National) using a standardized tender document.

1. Qualified and interested tenderers may obtain further information and inspect the Tender Documents

during office hours [0800 to 1700 hours] at the address given below.

2. A complete set of tender documents may be purchased or obtained by interested tenders As indicated in the
advertisement). | ender documents may be obtained electronically from the Website(s) (As indicated in the
advertisement). 'l ender documents obtained electronically will be free of charge.

3. Tender documents may be viewed and downloaded for free from the websites (As indicated in the
advertisement). | enderers who download the tender document must forward their particulars immediately to (As
indicated in the advertisement) (0 [acilitate any further clarification or addendum.

4. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for

126 days from the date of opening of tenders.

5. A tender Security of Ksh 130,000.00 must accompany all tenders. The Tender Security should be from either a recognized bank
or an insurance company approved by the PPRA valid for 156 days.

6. “The Tenderer shall chronologically serialize all pages of the tender documents submitted.

7. Completed tenders must be delivered to the address below on or before (As indicated in the
advertisement). Ilectronic Tenders will not be permitted.

8. Tenders will be opened immediately afier the deadline date and time specified above or any dead line date
and time speciflied later. Tenders will be publicly opened in the presence of the Tenderers' designated
representatives who choose to attend at the address below.

9. Late tenders will be rejected.

10. The addresses referred o above are:

A. Address for obtaining further information, purchasing tender documents and for hand courier

delivery to an office or Tender Box addressed to

THE VICE CHANCELLOR

MULTIMEDIA UNIVERSITY OF KENYA
P.0O. BOX 15653-00503
NAIROBI

it



B. Address for Submission of Tenders.

THE VICE CHANCELLOR
MULTIMEDIA UNIVERSITY OF KENYA
P.0.BOX 15653=00503
NAIROBI

C. Address for Opening of Tenders.
THE VICE CHANCELLOR

MULTIMEDIA UNIVERSITY OF KENYA

P.0.BOX 15653-00503
NAIROBI

[Authorized Official (name, designation, signature and date)|

Name

(Official of the procuring Entity issuing the invitation)

Designation Head Supply Chain Management Services

Signature

Date

iv



PART 1 - TENDERING PROCEDURES



SECTION A INSTRUCTIONS TO
TENDERERS



Note: The tenderer must comply with the following conditions and instructions and failure to do so is
liable to result in rejection of the tender.

A. GENERAL PROVISIONS
1. Scope of Tender

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites
tenders for Works Contract as described in the tender documents. The name, identification,
and number of lots (contracts) of this Tender Document are specified in the TDS.

1.2 Throughout this tendering document:

a. The term “in writing” means communicated in written form (e.g. by mail, e-mail,
fax, including if specified in the TDS, distributed or received through the electronic-procurement
system used by the Procuring Entity) with proof of receipt;

b. if the context so requires, “singular” means “plural” and vice versa;

c. “Day” means calendar day, unless otherwise specified as “Business Day”.

A Business Day is any day that is an official working day of the Procuring

Entity. It excludes official public holidays.

2. Fraud and Corruption

2.1 The Procuring Entity requires compliance with the provisions of the Public
Procurement and Asset Disposal Act, 2015, Section 62 “Declaration not to engage in
corruption”. The tender submitted by a person shall include a declaration that the person shall
not engage in any corrupt or fraudulent practice and a declaration that the person or his or her
sub-contractors are not debarred from participating in public procurement proceedings.

2.2 The Procuring Entity requires compliance with the provisions of the Competition
Act 2010, regarding collusive practices in contracting. Any tenderer found to have engaged in
collusive conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To
this effect, Tenders shall be required to complete and sign the “Certificate of Independent
Tender Determination” annexed to the Form of Tender.

2.3 Tenderers shall permit and shall cause their agents (whether declared or not),
subcontractors, sub-consultants, service providers, suppliers, and their personnel, to permit the
Procuring Entity to inspect all accounts, records and other documents relating to any initial
selection process, pre-qualification process, tender submission, proposal submission, and
contract performance (in the case of award), and to have them audited by auditors appointed by
the Procuring Entity.

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process

require that the firms or their Affiliates competing for a specific assignment do not derive a
competitive advantage from having provided consulting services related to this tender. To that

end, the Procuring Entity shall indicate in the Data Sheet and make available to all the firms
together with this tender document all in formation that would in that respect give such firm

any unfair competitive advantage over competing firms

3. Eligible Tenderers

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject
to ITT 3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under
an existing agree mentor with the intent to enter in to such an agreement supported by a letter of intent.
In the case of a joint venture, all members shall be jointly and severally liable for the execution of the
entire Contract in accordance with the Contract terms. The JV shall nominate a Representative who shall
have the authority to conduct all business for and



on behalf of any and all the members of the JV during the tendering process and, in the event the JV is
awarded the Contract, during contract execution. Members of a joint venture may not also make an
individual tender, be a subcontractor in a separate tender or be part of another joint venture for the purposes
of the same Tender. The maximum number of JV members shall be specified in the TDS.

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child,
Parent, Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which
they have a substantial or controlling interest shall not be eligible to tender or be awarded a contract.
Public Officers are also not allowed to participate in any procurement proceedings.

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of
interest shall be disqualified. A tenderer may be considered to have a conflict of interest for the purpose
of this tendering process, if the tenderer:

Directly or indirectly controls, is controlled by or is under common control with another tenderer;
Receives or has received any direct or indirect subsidy from another tenderer;

Has the same legal representative as another tenderer;

Has a relationship with another tenderer, directly or through common third parties, that puts it in a
position to influence the tender of another tenderer, or influence the decisions of the Procuring Entity
regarding this tendering process;

e. Any of its affiliates participated as a consultant in the preparation of the design or

technical specifications of the goods or works that are the subject of the tender;

f. Any ofits affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant
for Contract implementation;

g. Would be providing goods, works, or non-consulting services resulting from or

directly related to consulting services for the preparation or implementation of the contract specified
in this Tender Document;

a0 o

h. Has a close business or personal relationship with senior management or professional staff of the
Procuring Entity who has the ability to influence the bidding process and:

i.  Are directly or indirectly involved in the preparation of the Tender document or

specifications of the Contract, and/or the Tender evaluation process of such contract;

or

ii. May be involved in the implementation or supervision of such Contract unless the conflicts
temming from such relationship has been resolved in a manner acceptable to the Procuring Entity
throughout the tendering process and execution of the Contract.

34 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A
tenderer that is proven to have been involved in any of these practices shall be automatically disqualified
3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one

Tender, except for permitted alternative tenders. This includes participation as a subcontractor

in other Tenders. Such participation shall result in the disqualification of all Tenders in which

the firm is involved. Members of a joint venture may not also make an individual tender, be a sub-
contractor in a separate tender or be part of another joint venture for the purposes of the

same Tender. A firm that is not a tenderer or a JV member may participate as a subcontractor in more
than one tender.

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to
ITT3.9. A Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the



laws of that country, as evidenced by its articles of incorporation (or equivalent documents of constitution
or association) and its registration documents, as the case may be. This criterion also shall apply to the
determination of the nationality of proposed sub-contractors or sub- consultants for any part of the
Contract including related Services.
3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to
tender or be awarded a contract. The list of debarred firms and individuals is available from the website
of PPRA www.ppra.go.ke.
3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to
tender and be awarded Contract(s) only if it is determined by the Procuring Entity to meet the following
conditions, i.e., if it is:
i. A legal public entity of Government and/or public administration,
ii.  Financially autonomous and not receiving any significant subsidies or budget support from any
public entity or Government, and;

iii.  Operating under commercial law and vested with legal rights and liabilities similar
to any commercial enterprise to enable it compete with firms in the private sector on an equal basis.
3.9 Firms and individuals shall be ineligible if their countries of origin are:
a. As a matter of law or official regulations, Kenya prohibits commercial relations with that country;
b. By an act of compliance with a decision of the United Nations Security Council taken under Chapter
VII of the Charter of the United Nations, Kenya prohibits any import of goods or contracting of works

or services from that country, or any payments to any country, person, or entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the
Procuring Entity, as the Procuring Entity shall reasonably request.

3.10  Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in
supplies, local sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign
tenderer shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers
not meeting this criterion will be automatically disqualified. Information required to enable the Procuring
Entity determine if this condition is met shall be provided for this purpose in “SECTION D —
TENDERING FORMS Page D-1".

3.11  Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, if
it is registered in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does
not subcontract to foreign firms or individuals more than 10 percent of the contract price, excluding
provisional sums. JVs are considered as foreign tenderers if the individual member firms registered in
Kenya have less 51 percent ownership by nationals of Kenya. The JV shall not subcontract to foreign
firms more than 10 percent of the contract price, excluding provisional sums.

3.12  The National Construction Authority Act of Kenya requires that all local and foreign
contractors be registered with the National Construction Authority and be issued with a
Registration Certificate before they can undertake any construction works in Kenya.
Registration shall not be a condition for tender, but it shall be a condition of contract award and
signature. A selected tenderer shall be given opportunity to register before such award and signature of
contract. Application for registration with National Construction Authority may be accessed from the
website www.nca.go.ke.

3.13  The Competition Act of Kenya requires that firms wishing to tender as Joint Venture
undertakings which may prevent, distort or lessen competition in provision of services are
prohibited unless they are exempt in accordance with the provisions of Section 25 of the
Competition Act, 2010. JVs will be required to seek for exemption from the Competition

Authority. Exemption shall not be a condition for tender, but it shall be a condition of contract



award and signature. A JV tenderer shall be given opportunity to seek such exemption as a condition of
award and signature of contract. Application for exemption from the Competition Authority of Kenya
may be accessed from the website www.cak.go ke.

3.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her
tax obligations by producing valid tax compliance certificate or tax exemption certificate issued by
the Kenya Revenue Authority.

4. Eligible Goods, Equipment and Services

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any
country that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be
required to provide evidence of the origin of Goods, equipment and services.

4.2 Any goods, works and production processes with characteristics that have been declared by
the relevant national environmental protection agency or by other competent authority as harmful to
human beings and to the environment shall not be eligible for procurement

5. Tenderer’s Responsibilities

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her
tender, and the Procuring Entity will in no case be responsible or liable for those costs.

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine

and inspect the Site of the Works and its surroundings and obtain all information that may be necessary
for preparing the tender and entering into a contract for construction of the Works. The costs of visiting
the Site shall beat the tenderer's own expense.

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring
Entity to enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify
the Procuring Entity again stall liability arising from death or personal injury, loss of or damage to
property, and any other losses and expenses incurred as a result of the examination and inspection

5.4 The Tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts as necessary or required.

B. CONTENTS OF TENDER DOCUMENTS

6. Sections of Tender Document
6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below,
and which should be read in conjunction with any Addenda issued in accordance with ITT 10.

PART 1: Tendering Procedures Section | —
Instructions to Tenderers Section II — Tender
Data Sheet (TDS)

Section III- Evaluation and Qualification Criteria
Section IV — Tendering Forms

PART 2: Works' Requirements Section
V - Bills of Quantities Section VI -
Specifications Section VII — Drawings

PART 3: Conditions of Contract and Contract Forms
Section VIII - General Conditions (GCC) Section IX

- Special Conditions of Contract Section X- Contract
Forms



6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract
documents. Unless obtained directly from the Procuring Entity, the Procuring Entity is not

responsible for the completeness of the Tender document, responses to requests for clarification, the
minutes of a pre-arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the
Tender document in accordance with ITT 10. Incase of any contradiction, documents obtained

directly from the Procuring Entity shall prevail.

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the
Tender Document and to furnish with its Tender all information and documentation as is required
by the Tender document.

7. Clarification of Tender Document, Site Visit, Pre-Tender Meeting

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity
in writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-
Tender meeting if provided for in accordance with ITT 7.2. The Procuring

Entity will respond in writing to any request for clarification, provided that such request is received no
later than the period specified in the TDS prior to the deadline for submission of tenders. The Procuring
Entity shall forward copies of its response to all tenderers who have acquired the Tender documents in
accordance with ITT 7.4, including a description of the inquiry but without identifying its source. If so
specified in the TDS, the Procuring Entity shall also promptly publish its response at the web page
identified in the TDS. Should the clarification result in changes to the essential elements of the Tender
Documents, the Procuring Entity shall amend the Tender Documents following the procedure under ITT 8
and ITT 22.2.

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine
and inspect the site(s) of the required contracts and obtain all information that may be necessary for
preparing a tender. The costs of visiting the Site shall be at the Tenderer's own expense. The Procuring
Entity shall specify in the TDS if a pre-arranged Site visit and or a pre-tender meeting will be held, when
and where. The Tenderer's designated representative is invited to attend a pre-arranged site visit and a
pre-tender meeting, as the case may be. The purpose of the site visit and the pre-tender meeting will be
to clarify issues and to answer questions on any matter that may be raised at that stage.

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity
not later than the period specified in the TDS before the meeting.

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable,
including the text of the questions asked by Tenderers and the responses given, together with any
responses prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired
the Tender Documents. Minutes shall not identify the source of the questions asked.

7.5 The Procuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-
arranged site visit and those of the pre-tender meeting at the web page identified in the TDS. Any
modification to the Tender Documents that may become necessary as a result of the pre- arranged site
visit and those of the pre-tender meeting shall be made by the Procuring Entity exclusively through the
issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-
attendance at the pre-arranged site visit and the pre-tender meeting will not be a cause for disqualification
of'a Tenderer.

8. Amendment of Tender Documents

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend
the Tender Documents by issuing addenda.

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in

writing to all who have obtained the Tender Documents from the Procuring Entity. The
Procuring Entity shall also promptly publish the addendum on the Procuring Entity's website in
accordance with ITT 7.5.



8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their
Tenders, the Procuring Entity should extend the dead line for the submission of Tenders, pursuant to
ITT 22.2.

C. PREPARATION OF TENDERS

9. Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome
of the tendering process.

10. Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and
printed literature that are part of the Tender may be in another language provided they are accompanied by
an accurate and notarized translation of the relevant passages into the English Language, in which case,
for purposes of interpretation of the Tender, such translation shall govern.

11. Documents Comprising the Tender

11.1  The Tender shall comprise the following:

a. Form of Tender prepared in accordance with ITT 12;

b. Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT
14;

c. Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;

d. Alternative Tender, if permissible, in accordance with ITT 13;

e. Authorization: written confirmation authorizing the signatory of the Tender to
commit the Tenderer, in accordancewithITT20.3;

f.  Qualifications: documentary evidence in accordance with ITT 17 establishing the
Tenderer's qualifications to per form the Contract if its Tender is accepted;

g. Conformity: atechnical proposal in accordance with ITT 16;

h. Any other document required in the TDS

11.2  In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a
copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to
execute a Joint Venture Agreement in the event of a successful Tender shall be signed by all members
and submitted with the Tender, together with a copy of the proposed JV Agreement. Change of
membership and conditions of the JV prior to contract signature will render the tender liable for
disqualification.

12. Form of Tender and Schedules

12.1  The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using
the relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without
any alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All
blank spaces shall be filled in with the information requested. The Tenderer shall chronologically
serialize all pages of the tender documents submitted.

12.2  The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if
any, paid or to be paid to agents or any other party relating to this Tender.

13. Alternative Tenders



13.1  Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

13.2  When alternative times for completion are explicitly invited, a statement to that effect will
be included in the TDS, and the method of evaluating different alternative times for completion will
be described in Section III, Evaluation and Qualification Criteria.

13.3  Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives

to the requirements of the Tender Documents must first price the Procuring Entity's design as described
in the Tender Documents and shall further provide all information necessary for a complete evaluation
of the alternative by the Procuring Entity, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction

methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer with
the Winning Tender conforming to the basic technical requirements shall be considered by the
Procuring Entity.

13.4  When specified in the TDS, Tenderers are permitted to submit alternative technical solutions
for specified parts of the Works, and such parts will be identified in the TDS, as will the method for
their evaluating, and described in Section VII, Works' Requirements.

14. Tender Prices and Discounts

14.1  The prices and discounts (including any price reduction) quoted by the Tenderer in the Form
of Tender and in the Bill of Quantities shall conform to the requirements specified below.

14.2  The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed covered by
the rates for other items in the Bill of Quantities and will not be paid for separately by the Procuring
Entity. An item not listed in the priced Bill of Quantities shall be assumed to be not included in the
Tender, and provided that the Tender is determined substantially responsive notwithstanding this
omission, the average price of the item quoted by substantially responsive Tenderers will be added to
the Tender price and the equivalent total cost of the Tender so determined will be used for price
comparison.

14.3  The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total
price of the Tender, including any discounts offered.

14.4  The Tenderer shall quote any discounts and the methodology for their application in the
Form of Tender, in accordance with ITT 12.1.

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not
subject to adjustment during the performance of the Contract in accordance with the provisions of
the Conditions of Contract, except in cases where the contract is subject to fluctuations and
adjustments, not fixed price. In such a case, the Tenderer shall furnish the indices and weightings for
the price adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity may
require the Tenderer to justify its proposed indices and weightings.

14.6  Where tenders are being invited for individual lots (contracts)or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract

shall specify in their Tender the price reductions applicable to each package, or alternatively, to
individual Contracts within the package. Discounts shall be submitted in accordance with ITT 14.4,
provided the Tenders for all lots (contracts) are opened at the same time.

14.7  All duties, taxes, and other levies payable by the Contractor under the Contract, or for any
other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be

A-7



included in the rates and prices and the total Tender Price submitted by the Tenderer
15. Currencies of Tender and Payment

15.1  The currency(ies) of the Tender and the currency(ies) of payments shall be the same.

15.2  Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be
quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings.

a. A Tenderer expecting to incur expenditures in other currencies for inputs to the Works
supplied from outside Kenya (referred to as “the foreign currency requirements”) shall (if so

allowed in the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price
(excluding Provisional Sums), needed by the Tenderer for the payment of such foreign
currency requirements, limited to no more than two foreign currencies.

b. Therates of exchange to be used by the Tenderer in arriving at the local currency

equivalent and the percentage(s) mentioned in (a) above shall be specified by the Tenderer

in the Appendix to Tender and shall be based on the exchange rate provided by the Central

Bank of Kenya on the date 30 days prior to the actual date of tender opening. Such exchange

rate shall apply for all foreign payments under the Contract.

15.3  Tenderers may be required by the Procuring Entity to justify, to the Procuring

Entity's satisfaction, their local and foreign currency requirements, and to substantiate that the
amounts included in the unit rates and prices and shown in the Schedule of Adjustment Data in

the Appendix to Tender are reasonable, in which case a detailed

breakdown of the foreign currency requirements shall be provided by Tenderers.

16. Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, insufficient
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the
completion time.

17. Documents Establishing the Eligibility and Qualifications of the Tenderer

17.1  Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to
establish Tenderer's eligibility in accordance with ITT 4.

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its
qualifications to perform the Contract the Tenderer shall provide the information requested in
the corresponding information sheets included in Section IV, Tender Forms.

17.3 If a margin of preference applies as specified in accordance with ITT 33.1, nation al
tenderers, individually or in joint ventures, applying for eligibility for national preference shall
supply all information required to satisfy the criteria for eligibility specified in accordance with
ITT 33.1.

17.4  Tenderers shall be asked to provide, as part of the data for qualification, such
information, including details of ownership, as shall be required to determine whether, according
to the classification established by the Procuring Entity, a particular contractor or group
of contractors qualifies for a margin of preference. Further the information will enable the
Procuring Entity identify any actual or potential conflict of interest in relation to the
procurement and/or contract management processes, or a possibility of collusion between
tenderers, and thereby help to prevent any corrupt influence in relation to the procurement process
or contract management.

17.5  The purpose of the information described in ITT 17.4 above overrides any claims to
confidentiality which a tenderer may have. There can be no circumstances in which it would be
justified for a tenderer to keep information relating to its



ownership and control confidential where it is tendering to undertake public sector work and
receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity
as a justification for a Tenderer's failure to disclose, or failure to provide required information
on its ownership and control.

17.6 The Tenderer shall provide further documentary proof, information or authorizations
that the Procuring Entity may request in relation to owner ship and control which in formation
on any changes to the information which was provided by the tenderer under ITT 6.4. The
obligations to require this information shall continue for the duration of the procurement
process and contract performance and after completion of the contract, if any change to the
information previously provided may reveal a conflict of interest in relation to the award or
management of the contract

17.7 All information provided by the tenderer pursuant to these requirements must be
complete, current and accurate as at the date of provision to the Procuring Entity. In submitting
the information required pursuant to these requirements, the Tenderer shall warrant that the
information submitted is complete, current and accurate as at the date of submission to the
Procuring Entity.

17.8 If a tenderer fails to submit the information required by these requirements, its tender
will be rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to
verify to a reasonable degree the information submitted by a tenderer pursuant to these
requirements, then the tender will be rejected.

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by
the Procuring Entity (whether through its own enquiries, through notification by the public or
otherwise), shows any conflict of interest which could materially and improperly benefit the
tenderer in relation to the procurement or contract management process, then:

a. If the procurement process is still ongoing, the tenderer will bed is qualified from the
procurement process,

b. ifthe contract has been awarded to that tenderer, the contract award will be set as
depending the outcome of (iii),

c. the tenderer will be referred to the relevant law enforcement authorities for investigation
of whether the tenderer or any other person shave committed any

criminal offence.

17.10 If a tenderer submits information pursuant to these requirements that is in complete, in
accurate or out-of-date, or attempts to obstruct the verification process, then the consequences
ITT 17.8 will ensue unless the tenderer can show to the reasonable satisfaction of the Procuring
Entity that any such act was not material, or was due to genuine error which was not attributable
to the intentional act, negligence or recklessness of the tender

18. Period of Validity of Tenders

18.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The
Tender Validity period starts from the date fixed for the Tender submission deadline (as
prescribed by the Procuring Entity in accordance with ITT 22). At ender valid for a shorter period
shall be rejected by the Procuring Entity as non-responsive.

18.2  In exceptional circumstances, prior to the expiration of the Tender validity period,
the Procuring Entity may request Tenderers to extend the period of validity of their Tenders.
The request and the responses shall be made in writing. If a Tender Security is requested in
accordance with ITT 19, it shall also be extended for thirty (30) days beyond the deadline of
the extended validity period. A Tenderer may refuse the request without forfeiting its Tender
security. A Tenderer granting the request shall not be required or permitted to modify its
Tender



19. Tender Security

19.1  The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or
a Tender Security as specified in the TDS, in original form and, in the case of a Tender Security,
in the amount and currency specified in the TDS. A Tender- Securing Declaration shall
use the form included in Section IV, Tender Forms.

19.2  If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a
demand guarantee in any of the following forms at the Tenderer's option:

)] cash;
ii)  abank guarantee;

iii)  aguarantee by an insurance company registered and licensed by the
Insurance Regulatory Authority listed by the Authority;

(ili) aguarantee issued by a financial institution approved and licensed by the
Central Bank of Kenya, from a reputable source, and an eligible country.

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the
issuing bank shall have a correspondent bank located in Kenya to make it enforceable. The Tender
Security shall be valid for thirty (30) days beyond the original validity period of the Tender, or
beyond any period of extension if requested under ITT 18.2.

19.4  If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT
19.1, any Tender not accompanied by a substantially responsive Tender Security or Tender-
Securing Declaration shall be rejected by the Procuring Entity as non- responsive.

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of
unsuccessful Tenderers shall be returned as promptly as possible upon the successful Tenderer's
signing the Contract and furnishing the Performance Security and any other documents
required in the TDS. The Procuring Entity shall also promptly return the tender security to the
tenderers where the procurement proceedings are terminated, all tenders were determined
non-responsive or a bidder declines to extend tender validity period.

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as
possible once the successful Tenderer has signed the Contract and furnished the required
Performance Security, and any other documents required in the TDS.

19.7  The Tender Security may be forfeited or the Tender-Securing Declaration executed:
a) if a Tenderer withdraws its Tender during the period of Tender validity specified by
the Tenderer on the Form of Tender, or any extension there to provided by the Tenderer;

or

b) ifthe successful Tenderer fails to: -

i) signthe Contract in accordance with ITT47; or

ii) furnish a Performance Security and if required in the TDS, and any other documents
required in the TDS.

19.8  Where tender securing declaration is executed, the Procuring Entity shall
recommend to the PPRA to debars the Tenderer from participating in public procurement
as provided in the law.

19.9  The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of
the JV that submits the Tender. If the JV has not been legally constituted into a



legally enforceable JV at the time of tendering, the Tender Security or the Tender- Securing
Declaration shall be in the names of all future members as named in the letter of intent referred
toinITT4.1 and ITT 11.2.

19.10 A tenderer shall not issue a tender security to guarantee itself.

20. Format and Signing of Tender

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as
described in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted
in accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer
shall submit copies of the Tender, in the number specified in the TDS and clearly mark them
“COPY.” In the event of any discrepancy between the original and the copies, the original shall
prevail.

20.2  Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is
confidential to their business. This may include proprietary information, trade secrets, or
commercial or financially sensitive information.

20.3 The original and all copies of the Tender shall be typed or written in indelible ink
and shall be signed by a person duly authorized to sign on behalf of the Tenderer. This
authorization shall consist of a written confirmation as specified in the TDS and shall be attached
to the Tender. The name and position held by each person signing the authorization must be
typed or printed below the signature. All pages of the Tender where entries or amendments
have been made shall be signed or initialled by the person signing the Tender.

20.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized
representative of the JV on behalf of the JV, and so as to be legally binding on all the members
as evidenced by a power of attorney signed by their legally authorized representatives.

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or
initialled by the person signing the Tender.

D. SUBMISSION AND OPENING OF TENDERS
21. Sealing and Marking of Tenders

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single
sealed package, or in a single sealed container bearing the name and Reference number of
the Tender, addressed to the Procuring Entity and a warning not to open before the time and
date for Tender opening date. Within the single envelope, package or container, the Tenderer shall
place the following separate, sealed envelopes:

a. in an envelope or package or container marked “ORIGINAL”, all documents comprising
the Tender, as described in ITT 11; and

b. in an envelope or package or container marked “COPIES”, all required copies of the
Tender; and

c. if alternative Tenders are permitted in accordance with ITT 13, and if relevant:

i.  inan envelope or package or container marked “ORIGINAL —ALTERNATIVE TENDER?”, the
alternative Tender; and



ii.  in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER?, all
required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a. bearthe name and address of the Procuring Entity, b. bear

the name and address of the Tenderer; and

c. bear the name and Reference number of the Tender.

21.2 If an envelope or package or container is not sealed and marked as required, the
Procuring Entity will assume no responsibility for the misplacement or premature opening of
the Tender. Tenders misplaced or opened prematurely will not be accepted.

22. Deadline for Submission of Tenders

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS
and no later than the date and time also specified in the TDS. When so specified in the TDS,
tenderers shall have the option of submitting their Tenders electronically. Tenderers submitting
Tenders electronically shall follow the electronic Tender submission procedures specified in the
TDS.

22.2  The Procuring Entity may, at its discretion, extend the deadline for the submission of
Tenders by amending the Tender Documents in accordance with ITT 8, in which case all rights
and obligations of the Procuring Entity and Tenderers previously subject to the deadline shall
thereafter be subject to the deadline as extended.

23. Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of
tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

24. Withdrawal, Substitution and Modification of Tenders

24.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been
submitted by sending a written notice, duly signed by an authorized representative, and shall
include a copy of the authorization in accordance with ITT 20.3, (except that withdrawal
notices do not require copies). The corresponding substitution or modification of the Tender
must accompany the respective written notice. All notices must be:

a. prepared and submitted in accordance with ITT 20 and ITT 21 (except that
withdrawals notices do not require copies), and in addition, the respective envelopes shall be
clearly marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

b. received by the Procuring Entity prior to the deadline prescribed for submission of
Tenders, in accordance with ITT 22.

24.2  Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened
to the Tenderers.

24.3  No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer on
the Form of Tender or any extension thereof.



2S. Tender Opening

25.1  Except in the cases specified in [TT 23 and ITT 24.2, the Procuring Entity shall publicly open
and read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in
the presence of Tenderers' designated representatives who chooses to attend. Any specific electronic
Tender opening procedures required if electronic Tendering is permitted in accordance with ITT 22.1,
shall be as specified in the TDS.

25.2  First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes
with the corresponding Tender shall not be opened but returned to the Tenderer. No Tender
withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid
authorization to request the withdrawal and is read out at Tender opening.

25.3  Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged
with the corresponding Tender being substituted, and the substituted Tender shall not be opened, but
returned to the Tenderer. No Tender substitution shall be permitted unless the corresponding
substitution notice contains a valid authorization to request the substitution and is read out at Tender
opening.

25.4  Next, envelopes marked “MODIFICATION” shall be opened and read out with the
corresponding Tender. No Tender modification shall be permitted unless the corresponding
modification notice contains a valid
authorizationtorequestthemodificationandisreadoutat Tenderopening.

25.5  Next, all remaining envelopes shall be opened one at a time, reading out: the name of the
Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if applicable,
including any discounts and alternative Tenders; the presence or absence of a Tender Security or
Tender-Securing Declaration, if required; and any other details as the Procuring Entity may
consider appropriate.

25.6  Only Tenders, alternative Tenders and discounts that are opened and read out at Tender
opening shall be considered further for evaluation. The Form of Tender and pages of the Bill of
Quantities (to be decided on by the tender opening committee) are to be initialled by the members of
the tender opening committee attending the opening.

25.7 At the Tender Opening, the Procuring Entity’s Hall neither discuss the merits of any Tender
nor reject any Tender (except for late Tenders, in accordance with ITT 23.1).

25.8  The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a
minimum: -

a) the name of the Tenderer and whether there is a withdrawal, substitution, or

modification;

b) the Tender Price, per lot (contract) if applicable, including any discounts;

c) any alternative Tenders;

d) the presence or absence of a Tender Security, if new as required;

e) number of pages of each tender document submitted.

25.9  The Tenderers' representatives who are present shall be requested to sign the minutes. The
omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the
minutes. A copy of the tender opening register shall be distributed to all Tenderers.



E. EVALUATION AND COMPARISON OF TENDERS
26. Confidentiality

26.1  Information relating to the evaluation of Tenders and recommendation of contract award
shall not be disclosed to Tenderers or any other persons not officially concerned with the Tender
process until information on Intention to Award the Contract is transmitted to all Tenderers in
accordance with ITT 43.

26.2  Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or
Contract award decisions may result in the rejection of its tender.

26.3  Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a
tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it shall
do so in writing.

27. Clarification of Tenders

27.1  Toassist in the examination, evaluation, and comparison of the tenders, and qualification of
the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its
tender, given a reasonable time for a response. Any clarification submitted by a tenderer that is not in
response to a request by the Procuring Entity shall not be considered. The Procuring Entity's request
for clarification and the response shall be in writing. No change, including any voluntary increase or
decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to
confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the
tenders, in accordance with ITT

31.

27.2  If atenderer does not provide clarifications of its tender by the date and time set in the
Procuring Entity's request for clarification, its Tender may be rejected.
28. Deviations, Reservations and Omissions

28.1  During the evaluation of tenders, the following definitions apply: -

a. “Deviation” is a departure from the requirements specified in the tender document;

b. “Reservation” is the setting of limiting conditions or withholding from complete

acceptance of the requirements specified in the tender document; and

¢. “Omission” is the failure to submit part or all of the information or documentation required
in the Tender document.

29. Determination of Responsiveness

29.1  The Procuring Entity's determination of a Tender's responsiveness is to be based on the
contents of the tender itself, as defined in ITT 11.

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document
without material deviation, reservation, or omission. A material deviation, reservation, or omission is
one that, if accepted, would:

a. Affect in any substantial way the scope, quality, or performance of the Works specified

in the Contract;

b. limit in any substantial way, inconsistent with the tender document, the Procuring

Entity's rights or the tenderer's obligations under the proposed contract;

c. if rectified, would unfairly affect the competitive position of other tenderers

presenting substantially responsive tenders.

29.3  The Procuring Entity shall examine the technical aspects of the tender submitted in
accordance with ITT 16, to confirm that all requirements of Section VII, Works'



Requirements have been met without any material deviation, reservation or omission.

29.4  If atender is not substantially responsive to the requirements of the tender document, it shall
be rejected by the Procuring Entity and may not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

30. Non-Material and Non-Conformities

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

30.2  Provided that a Tender is substantially responsive, the Procuring Entity may request that the
tenderer submit the necessary information or documentation, within a reasonable period of time, to
rectify non-material non- conformities in the tender related to documentation requirements.
Requesting information or documentation on such non-conformities shall not be related to any aspect
of the price of the tender. Failure of the tenderer to comply with the request may result in the
rejection of its tender.

30.3  Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable
non-material non-conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or
component in the manner specified in the TDS.

31. Arithmetic Errors

31.1 The tender sum as submitted and read out during the tender opening shall be absolute
and final and shall not be the subject of correction, adjustment or amendment in any way by
any person or entity.

31.2  Provided that the Tender is substantially responsive, the Procuring Entity shall
handle errors on the following basis: =

a. Any error detected if considered a major deviation that affects the substance of the
tender, shall lead to disqualification of the tender as non-responsive.

b. Any errors in the submitted tender arising from a miscalculation of unit price, quantity,
subtotal and total bid price shall be considered as a major deviation that affects the
substance of the tender and shall lead to disqualification of the tender as non-responsive.
and

c. ifthere is a discrepancy between words and figures, the amount in words shall prevail

31.3  Tenderers shall be notified of any error detected in their bid during the notification
of award.

32. Conversion to Single Currency

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in
to a single currency as specified in the TDS.

33. Margin of Preference and Reservations

33.1 A margin of preference may be allowed only when the contract is open to
international competitive tendering where foreign contractors are expected to
participate in the tendering process and where the contract exceeds the
value/threshold specified in the Regulations.

33. A margin of preference shall not be allowed unless it is specified so in the TDS.
33.3  Contracts procured on basis of international competitive tendering shall not be
subject to reservations exclusive to specific groups as provided in ITT 33 4.

33. Where it is intended to reserve a contract to a specific group of businesses (these
groups are Small and Medium Enterprises, Women Enterprises, Youth Enterprises and
Enterprises of persons living with disability, as the case may be), and who are appropriately
registered as such by the authority to be specified in the TDS, a procuring entity shall
ensure that the invitation to tender specifically indicates that only businesses or firms
belonging to the specified group are eligible to tender. No tender shall be reserved to more
than one group. If not so stated in the Invitation to
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Tender and in the Tender documents, the invitation to tender will be open to all interested
tenderers.

34. Nominated Subcontractors

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute
any specific elements of the Works by subcontractors selected/nominated by the
Procuring Entity. Incase the Procuring Entity nominates a subcontractor, the
subcontract agreement shall be signed by the Subcontractor and the Procuring Entity. The

main contract shall specify the working arrangements between the main

contractor and the nominated subcontractor.

34.2 Tenderers may propose sub-contracting up to the percentage of total value of
contracts or the volume of works as specified in the TDS. Subcontractors proposed by the
Tenderer shall be fully qualified for their parts of the Works.

343  Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify
for the Works unless their specialized parts of the Works were previously designated so by the
Procuring Entity in the TDS a scan be met by subcontractors referred to

hereafter as 'Specialized Subcontractors', in which case, the qualifications of the
Specialized Subcontractors proposed by the Tenderer may be added to the
qualifications of the Tenderer

35. Evaluation of Tenders

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and
Section III, Evaluation and Qualification Criteria No other evaluation criteria or
methodologies shall be permitted. By applying the criteria and methodologies the Procuring
Entity shall determine the Lowest Evaluated Tender in accordance with ITT 40

35.2  Toevaluate a Tender, the Procuring Entity shall consider the following:

a)  Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and
contingencies, if any, but including Day work items, where priced competitively;

b)  price adjustment due to discounts offered in accordance with ITT 14.4;

c)  converting the amount resulting from applying (a) and (b) above, if relevant, to a
single currency in accordance with ITT 32;

d)  price adjustment due to quantifiable non material non-conformities in accordance with
ITT 30.3; and

e) any additional evaluation factors specified in the TDS and Section III,

Evaluation and Qualification Criteria.

35.3 The estimated effect of the price adjustment provisions of the Conditions of
Contract, applied over the period of execution of the Contract, shall not be considered in Tender
evaluation.

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to
tender for one or more lots (contracts). Each lot or contract will be evaluated in accordance
with ITT 35.2. The methodology to determine the lowest evaluated tenderer or tenderers
base done lot (contract) or based on a combination of lots (contracts), will be specified in
Section III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts,
tenderer will be will be required to prepare the Eligibility and Qualification Criteria Form for
each Lot.

36. Comparison of Tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established
in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.

37. Abnormally Low Tenders and Abnormally High Tenders

Abnormally Low Tenders



37.1 An Abnormally Low Tender is one where the Tender price, in combination with
other elements of the Tender, appears so low that it raises material concerns as to the capability
of the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered
Tender Price or that genuine competition between Tenderers is compromised.

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring
Entity shall seek written clarifications from the Tenderer, including detailed price analyses
of its Tender price in relation to the subject matter of the contract, scope, proposed
methodology, schedule, allocation of risks and responsibilities and any other requirements
of the Tender document.

37.3 After evaluation of the price analyses, in the event that the Procuring Entity
determines that the Tenderer has failed to demonstrate its capability to perform the Contract for
the offered Tender Price, the Procuring Entity shall reject the Tender.

Abnormally High Tenders

374 An abnormally high tender price is one where the tender price, in combination with
other constituent elements of the Tender, appears unreasonably too high to the extent that the
Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for money
or it may be paying too high a price for the contract compared with market prices or that genuine
competition between Tenderers is compromised.

37.5 In case of a nab normally high price, the Procuring Entity shall make a survey of the
market prices, check if the estimated cost of the contract is correct and review the Tender
Documents to check if the specifications, scope of work and conditions of contract are
contributory to the abnormally high tenders. The Procuring Entity may also seek written
clarification from the tenderer on the reason for the high tender price. The Procuring Entity
shall proceed as follows:

i. If the tender price is abnormally high based on wrong estimated cost of the contract,
the Procuring Entity may accept or not a ccept the tender depending on the Procuring Entity's
budget considerations.

ii. If specifications, scope of work and/or conditions of contract are contributory to the
abnormally high tender prices, the Procuring Entity shall reject all tenders and

may retender for the contract based on revised estimates, specifications, scope of work and
conditions of contract, as the case may be.

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because
genuine competition between tenderers is compromised (often due to collusion, corruption
or other manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause
competent Government Agencies to institute an investigation on the cause of the compromise,
before retendering.

38. Unbalanced and/or Front-Loaded Tenders

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest
evaluated price is seriously unbalanced and/or frontloaded, the Procuring Entity may require the
Tenderer to provide written clarifications. Clarifications may include detailed price analyses
to demonstrate the consistency of the tender prices with the scope of works, proposed
methodology, schedule and any other requirements of the Tender document.

38.2  After the evaluation of the information and detailed price analyses presented by the
Tenderer, the Procuring Entity may as appropriate:

a. accept the Tender;

b. require that the total amount of the Performance Security be increased at the expense of
the Tenderer to a level not exceeding a 30% of the Contract Price;



c. agree on a payment mode that eliminates the inherent risk of the Procuring
Entity paying too much for undelivered works;
d. reject the Tender

39. Qualifications of the Tenderer

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer
that is selected as having submitted the lowest evaluated cost and substantially responsive
Tender, meets the qualifying criteria specified in Section III, Evaluation and Qualification
Criteria.

39.2  The determination shall be based upon an examination of the documentary evidence of
the Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The determination
shall not take into consideration the qualifications of other firms such as the Tenderer's
subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Sub-contractors
if permitted in the Tender document), or any other firm(s) different from the Tenderer.

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the
Tenderer. A negative determination shall result in disqualification of the Tender, in which event

the Procuring Entity shall proceed to the Tenderer who offers a substantially responsive Tender

with the next lowest evaluated price to make a similar determination of that Tenderer's
qualifications to perform satisfactorily.

40. Lowest Evaluated Tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest
Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the
Qualification Criteria and whose Tender has been determined to be:

a. Most responsive to the Tender document; and b.

The lowest evaluated price.

41. Procuring Entity’s Right to Accept Any Tender and To Reject Any or all Tenders

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process
and reject all Tenders at any time prior to Contract Award, without there by incurring any liability to
Tenderers. In case of annulment, all Tenders submitted and specifically, Tender securities, shall be
promptly returned to the Tenderers.

F. AWARD OF CONTRACT

42. Award Criteria
The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.

43. Notice of Intention to Enter into a Contract

Upon award of the contract and prior to the expiry of the Tender Validity Period the Procuring Entity
shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers
which shall contain, at a minimum, the following information:

a. the name and address of the Tenderer submitting the successful tender;

b. the Contract price of the successful tender;

c. a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed
was unsuccessful, unless the price information in (c) above already reveals the reason;

d. the expiry date of the Standstill Period; and

e. instruction son how to request a debriefing and/ or submit a complaint during the stand still period



44. Standstill Period

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14
days to allow any dissatisfied tender to launch a complaint. Where only one Tender is
submitted, the Standstill Period shall not apply.

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has
transmitted to each Tenderer the Notification of Intention to Enter into a Contract with the
successful Tenderer

45. Debriefing By the Procuring Entity

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract
referred to in ITT 43, an unsuccessful tenderer may make a written request to the Procuring
Entity for a debriefing on specific issues or concerns regarding their tender. The Procuring Entity
shall provide the debriefing within five days of receipt of the request.

45.2  Debriefings of unsuccessful Tenderers may be done in writing or verbally. The
Tenderer shall bear its own costs of attending such a debriefing meeting.

46. Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified
in ITT 42.1, upon addressing a complaint that has been filed with in the Standstill

Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer. The

letter of award shall request the successful tenderer to furnish the Performance Security within

21 days of the date of the letter.

47. Signing of Contract
47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to
contract and upon the parties meeting their respective statutory requirements, the Procuring

Entity shall send the successful Tenderer the Contract Agreement.

47.2  Within fourteen (14) days of receipt of the Contract Agreement, the successful
Tenderer shall sign, date, and return it to the Procuring Entity.

47.3 The written contract shall be entered into within the period specified in the
notification of award and before expiry of the tender validity period.
48. Performance Security

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring
Entity, the successful Tenderer shall furnish the Performance Security and, any other documents
required in the TDS, in accordance with the General Conditions of Contract, subject to
ITT 38.2 (b), using the Performance Security and other Forms included in Section X, Contract
Forms, or another form acceptable to the Procuring Entity. A foreign institution providing a
bank guarantee shall have a correspondent financial institution located in Kenya, unless the
Procuring Entity has agreed in writing that a correspondent bank is not required

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance
Security and other documents required in the TDS or sign the Contract shall constitute
sufficient grounds for the annulment of the award and forfeiture of the Tender Security. In that
event the Procuring Entity may award the Contract to the



Tenderer offering the next Best Evaluated Tender.

48.3  Performance security shall not be required for contracts estimated to cost less than
the amount specified in the Regulations.

49. Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at
its notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall
contain the following information:

a. name and address of the Procuring Entity;

b. name and reference number of the contract being awarded, a summary of its scope and the
selection method used;

c. the name of the successful Tenderer, the final total contract price, the contract duration;

d. dates of signature, commencement and completion of contract;

e. names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender
opening.

50. Procurement Related Complaint

The procedures for making Procurement-related Complaints are as specified in the TDS.
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SECTION B TENDER DATA SHEET



SECTION II — TENDER DATASHEET (TDS)

SECTION I — __ Tender Data Sheet (TDS)

The following specific data shall complement, supplement or amend the provisions in the Instructions to Tenderers (ITT).
Whenever there is a conflict, the provisions herein shall prevail over those in the I'TT.

A. GENERAL

The Name of the Contract is; PROPOSED COMPLETION OF MULTIMEDIA UNIVERSITY OF
KENYA LIBRARY = NAIROBI COUNTY

ITTI.1
SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF PLUMBING, DRAINAGE, AND FIRE
FIGHTING INSTALLATION FOR PROPOSED PARTIAL COMPLETION OF MULTIMEDIA UNIVERSITY OF KENYA
LIBRARY. The reference Number of the Contract is: TENDER NO. MMU/OT/LIB/06/2025--2026
The Number and Identification of Lots (Contracts) Comprising this Tender are: None
The Information Made Available on Competing Firms is as Follows
NOT APPLICABLE
ITT2.3
The firms that provided consulting services for the contract being tendered for are:
ITT2.4 State Department for Public Works
ITT3.1 Maximum Number of Members in the Joint Venture (JV) Shall Be ONE

B. CONTENTS OF TENDER DOCUMENT

i.  The Tenderer will submit any request for clarifications in writing at the address As indicated in
the tender advertisement to reach the Procuring Entity no later than As indicated in the tender

ITT7.1 advertisement.
ii. The Procuring Entity shall publish its response at the website As indicated in the tender
advertisement
it A pre-arranged pretender visit shall take place
As per the advertisement
ITT7.2
ii. A pre-tender meeting shall take place at the following date. time and place
As perthe advertisement
ITT7.3 The tenderer will submit any question in writing to reach the procuring entity gs indicated in the tender
) advertisement before the meeting.
ITT7.5 The procuring entity website where minutes of the pre-tender meeting and the pre- arranged pretender will be
- published is As per the advertisement
For Clarification of Tender purposes, for obtaining further information and for
purchasing tender documents, the Procuring Entity's address is:
Attention: THE VICE CHANCELLOR
ITTO.1 MULTIMEDIA UNIVERSITY OF KENYA P O.BOX 15653-00503
NAIROBI

E-Mail Address: As indicated in the tender advertisement
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C. PREPARATION OF TENDERS

ITT11.1 (h) ITT11.1 (h) The Tenderer shall submit the following additional documents in its
Tender:
Technical catalogues for items listed in the technical schedule
ITT13.1 Alternative tenders shall not be considered
ITT13.2 Alternative times for completion shall not be permitted
ITT13.3 Alternative technical solutions shall not be permitted
ITT14.5 The prices quoted by the Tenderer shall be fixed
ITT15.2 (a) Foreign currency requirements not allowed.
ITT18.1 The tender validity period shall be 126 days
ITT18.3 (a) The Tender price shall be adjusted by the following percentages of the
tender price:
(i) By 0% the local currency portion of the Contract price adjusted
to reflect local inflation during the period of extension, and
(ii) By 0%, the foreign currency portion of the Contract price
adjusted to reflect the international inflation during the period
of extension.
ITT19.1 Must submit a tender security of Kshs. 130,000.00 of the tender price
valid for 30 days beyond the bid validity period i.e. 156 days.
ITT20.1 In addition to the original of the tender, the number of copies is 1.
ITT20.3 The written confirmation of authorization to sign on behalf of the tenderer

shall consist of a written power of attorney witnessed.

D. SUBMISSION AND

OPENING OF TENDERS

ITT22.1

For purposes of tender submission only, the Procuring Entity’s address is:
THE VICE CHANCELLOR

MULTIMEDIA UNIVERSITY OF KENYA

P. 0. BOX 15653 — 00503

NAIROBI

Date and time as per invitation to tender

Tenderers shall not submit tenders electronically

ITT25.1 The tender opening shall take place at the time and the address for Opening of
Tenders Provided below: as indicated in the tender advertisement
Date and time as per invitation to tender

ITT25.5 The number of representatives of the Procuring Entity to sign is As directed by

procuring entity

E. EVALUATION AND COMPARISION OF TENDERS

The adjustment shall be based on the average price of the item or component
as quoted in other substantially responsive tenders. If the price of the item or
component cannot be derived from the price of other substantially responsive
tenders, the procuring entity shall use its best estimate.
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ITT33.2  |A margin of preference shall not apply,

ITT33.4 " Ihe invitation to tender is extended to the tollowing group that qualify for
Reservations....N/A
(These groups are Small and Medium Enterprises, Women Enterprises, Youth
Enterprises and Enterprises of persons living with disability, as the case may be;
describe precisely which group qualifies).

TR At this time, the Procuring Entity dees not intend to execute certain specific parts ofthe
Works by subcontractors selected in advance.

ITT34.2 |Contractors may propose subcontracting. Maximum percentage of subcontracting
permitted is 0% of the total contract amount. Tenderers planning to subcontract more
than 10% of total volume of work shall specify, in the Form of Tender. the activity (ies)
or parts of the Works to be sub contracted along with complete details of the
subcontractors and their qualification and experience.

ITT34.3 Ippe parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows:

'JT35-2 Additional requirements apply. These are detailed in the evaluation criteria in

(d) Section II1. Evaluation and Qualification Criteria.

.1 10ther documents required in addition to the Performance Security are insurance as per
General Conditions of Contract (GCC) clause 18.2, 18.3 and 18.4

I'TT50.1

The procedures for making a Procurement-related Complaint are detailed in the “Notice
of intention to Award the contract™ herein and are also available from the PPRA Website
www.ppra.go.ke or email complaints@ppra.go.ke

Ifa Tenderer wishes to make a Procurement-related complaint, the Tenderer should
submit its complaint following these procedures. in writing(by the quickest means
available that is by hand delivery or email.)
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SECTION C
EVALUATION AND QUALIFICATION CRITERIA



10 GENERAL PROVISIONS

11 This section contains the criteria that the Employer shall use to evaluate tender and qualify
tenderers. No other factors, methods or criteria shall be used other than specified in this tender
document. The Tenderer shall provide all the information requested in the forms included in Section
IV, Tendering Forms. The Procuring Entity shall use the Standard Tender Evaluation Document
for Goods and Works for evaluating Tenders.

12 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the
Kenya Shilling equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate prevailing on
the last day of the respective calendar year (in which the amounts for that year is to be converted)
was originally established.

b)  Value of single contract - Exchange rate prevailing on the date of the contract signature. (a)

Exchange rates shall be taken from the publicly available source identified in the ITT
14.3. Any error in determining the exchange rates in the Tender may be corrected by the
Procuring Entity.

13 EVALUATION AND CONTRACT AWARD CRITERIA

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders
and arrive at the Lowest Evaluated Tender. The tender that(i) meets the qualification criteria, (ii) has
been determined to be substantially responsive to the Tender Documents, and (iii) is determined to
have the Lowest Evaluated Tender price shall be selected for award of contract.

(1) Preliminary Evaluation

(2) Technical Evaluation (3)

Financial Evaluation

(4) Due diligence

2.0 PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS
Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the
eligibility criteria and other mandatory requirements in the ITT, and that the tender is complete in all
aspects in meeting the requirements provided for in the preliminary evaluation criteria outlined below.
The Standard Tender Evaluation Report Document for Goods and Works for evaluating Tenders
provides very clear guide on how to deal with review of these requirements. Tenders that do not pass
the Preliminary Examination will be considered non- responsive and will not be considered further.

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may
be attached or clearly described all information and list of documentation to be submitted by
Tenderers to enable preliminary evaluation of the Tender]



ITEM MANDATORY REQUIREMENTS ( MR) PLUMBING

MR1 Certificate of incorporation/Registration from the Registrar of companies/Businesses;

MR2 A copy of company’s list of directors, beneficial owners, name of proprietor or names of
partners ( copy CR 12) for bidder not more than Six months from tender advert.

MR3 Bidding documents must be tape bound and paginated/ serialized including all attachments.
All bidders are required to submit their documents paginated in a continuous ascending
order from the first page to last in this format; (i.e. 1, 2, 3 .....n) where n is the last page.

MR4 Provision of a tender Security /Bid Bond of stated amount of Kshs.130,000.00, addressed
and bound to the client, that is in the required format, amount, from a reputable bank or
Insurance from approved PPRA list and that is valid for 156 days from the date of tender

MR5 Fully filled , Signed and Stamped form of tender ;

MR6 Valid Tax Compliance Certificates;

MR7 Power of attorney ( of tender signatory if not a director)

MR8 Valid copy of Trading / Business permit

MR9 Signed and stamped statement of Verification that not debarred in matters of public
procurement proceedings self -declaration form SD1 ( Non-debarment form )( must be
commissioned by Commissioner for Oaths)

MR10 Declaration that the firm has not been convicted for corrupt or fraudulent practices and that
it will not engage in any corrupt or fraudulent practice SD2 (Must be commissioned by a
Commissioner of Oaths)

MR11 2No. Referral letters for previous works for Plumbing, Drainage and Fire Fighting Equipment
Works with the institution letterhead signed by authorized officer

MR12 Dully filled and signed form CON2 ( Historical Contract Non-performance, pending Litigation
and Litigation History)

MR13 Dully filled, signed and stamped beneficial ownership disclosure form

MR14 Current National Construction Authority Registration Certificate ( NCA 6 and above) in
Mechanical Engineering (Plumbing, Drainage and Fire Protection Equipment Installation
Works)

MR15 Contractor’s Annual Practicing License from NCA for Mechanical Engineering (Plumbing,
Drainage and Fire Protection Equipment Installation Works) for the current year

MR16 Provision of catalogues, brochures for all items listed in the technical schedule page of key
items to be supplied. Please attach catalogues and brochures and clearly mark the pages
with items to be supplied.

MR17 BOQ duly completed in ink (Bidders are required to fill on the provided BOQ as a Mandatory

requirement for Uniformity during Evaluation) . All Financial alterations on the BOQ if any
must be countersigned by the bidder

The tenderers who do not satisfy any of the above requirements shall be considered non-

Responsive and their tenders will not be evaluated further.

STAGE 2: TECHNICAL EVALUATION/ COMPLIANCE WITH THE TECHNICAL SPECIFICATIONS

Tenders meeting all the mandatory requirements shall proceed to the Technical Evaluation Stage

and shall have their bids evaluated against compliance with the technical specification for each

equipment tendered for in the tender document. Tenderer will be required to meet the minimum

technical specification for any one of the items to qualify to the next stage of Evaluation
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TECHNICAL EVALUATION: Assessment for Eligibility

The tender document shall be examined based on a detailed criteria as per table below:

ITEM

DESCRIPTION

MET

NOT MET

1

Key Personnel (provide evidence in form of copies of
academic certificates)

The tenderer MUST fill the forms listed below provided in
the document and attach the necessary qualification
certificate.

Form PER - 1 Contractor’s Representative and key Personnel
Schedule

Form PER -2 Resume and Declaration - Contractor’s
Representative and Key personnel.

Director of the firm:
e Holder of degree or Diploma in relevant field
Project Manager:
e Degree holder in relevant engineering field with over
8 years’ experience.

Foreman:

e One foreman with at least a certificate in relevant
engineering / construction field with at least 8 years’
experience.

Artisans:

e At least 1 number artisan (with at least trade test
certificate in relevant engineering field) with at least
10 years’ experience.

Experience of the firm in projects of similar nature,
complexity and magnitude:

Contracts completed in the last (5) years (Minimum 3 No.
Projects). (Provide evidence in form of copies of Completion
Certificates, Hand Over Certificates, Certificate of Making
Good Defects etc.).

The tenderer MUST fill the forms listed below in the format
provided.

Form EXP — 3.4 Current Contract commitments / works in
progress

Form EXP — 4.1 General Works and contract Experience
Form 4.2. a Specific and Contract Management Experience
Form EXP 4.2 b Works experience and key Activities
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3 Financial Report

The tenderer MUST fill the forms listed below in the format
provided.

Form FIN 3.2 Average Annual Works Turnover

Form FIN 3.3 Financial resources

Financial Report to be certified by a registered auditor.
Attach registration certificate / license.

4 Audited financial report

(last three (3) years) 2022/2023, 2023/2024, and 2024 /
2025.

Average Annual turnover to be at least Ksh 10 million.

5 Litigation history

The tenderer MUST fill the forms listed below in the format
provided:

Form Con - 2: Historical contact Non — performance,
bending litigation and Litigation history.

Any bidder who meets the above shall be considered for further evaluation.

STAGE 3: FINANCIAL EVALUATION

The procuring entity will award the contract to the successful tenderer(s) whose tender has
been determined to be substantially responsive and has been determined to be the lowest
evaluated tender. The criteria to be used will be comparison for all technically responsive
tenders, and the tender will be awarded to the lowest evaluated bidder.
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STAGE4:- DUE DILIGENCE & RECOMMENDATION FOR AWARD

Particulars of post — qualification if applicable. The Evaluation Committee may inspect the premises
and conduct due diligence to seek further clarification/confirmation, if necessary, to confirm
authenticity/ co m p i an c e of any condition of the tender/qualifications of the tenderer in line with
Section 83 (1) of the Public Procurement and Asset Disposal Act,2015(Revised Edition 2022)

STAGE 5. RECOMMENDATION FOR AWARD

Award Criteria:

The firm achieving the lowest evaluated price will be awarded the contract in line with Section 86(1) of
the Public Procurement and Disposal Act,2015(Revised Edition 2022)

3.0 TENDER EVALUATION (ITT 35)

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) — (d) the following criteria
shall apply:(i)  Alternative Completion Times, if permitted under ITT13.2, will be
evaluated as follows:

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13 .4,
will be evaluated as fOlloWS.........cvveviiiiiiiiiiii s

(iii) Other Criteria; if permitted under ITT 35.2(e):

4 MULTIPLE CONTRACTS

40  Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on
basis of Lots and a lowest evaluated tenderer identified for each Lot. The Procuring Entity will select
one Option of the two Options listed below for award of Contracts.

QOPTION 1

(i)  Ifatenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided
the tenderer meets the Eligibility and Qualification Criteria for that Lot.

(ii) If atenderer wins more than one Lot, the tender will be awarded a contract for all won Lots,
provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won Lots. The
tenderer will be awarded only the combinations for which the tenderer qualifies and the others will be
considered for award to second lowest the tenderers.

QOPTION2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine
the combination with the lowest evaluated price. Tenders will then be awarded to the Tenderer or
Tenderers in the combination provided the tenderer meets the aggregate Eligibility and Qualification
Criteria for all the won Lots.

5.0 ALTERNATIVE TENDERS (ITT 13.1)
Alternative Tenders (ITT 13.1)



Analternative if permitted under ITT 3.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works
requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender
conforming to the basic technical requirements shall be considered by the Procuring Entity.

60 MARGIN OF PREFERENCE

61  Ifthe TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent
(15%) to be loaded on evaluated prices of the foreign tenderers, where the percentage of share
holding of Kenyan citizens is less than fifty- one percent (51%).

62  Contractors shall be asked to provide, as part of the data for qualification, such information,
including details of ownership, as shall be required to determine whether, according to the
classification established by the Procuring Entity, a particular contractor or group of contractors
qualifies for a margin of preference.

63  After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders
shall be assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders
shall be classified into the following groups:

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens
hold shares of over fifty one percent (51%).



ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens
hold shares of less than fifty one percent (51%).

64  All evaluated tenders in each group shall, as a first evaluation step, be compared to determine
the lowest tender, and the lowest evaluated tender in each group shall be further compared with each
other. If, as a result of this comparison, a tender from Group A is the lowest, it shall be selected for the
award of contract. If a tender from Group B is the lowest, an amount equal to the percentage indicated
in Item 6.1 of the respective tender price, including unconditional discounts and excluding provisional
sums and the cost of day works, if any, shall be added to the evaluated price offered in each tender
from Group B. All tenders shall then be compared

using new prices with added prices to Group B and the lowest evaluated tender from Group A. If the
tender from Group A is still the lowest tender, it shall be selected for award. If not, the lowest
evaluated tender from Group B based on the first evaluation price shall be selected.

7. Post qualification and Contract ward (ITT 39), more specifically,

a) In case the tender was subject to post-qual i ficat i on , the contract shall be awarded to the lowest
evaluated tenderer, subject to confirmation of pre-qualification data, if so required.

b) In case the tender was not subject to post-qual i fica ti on , the tender that has been determined
to be the lowest evaluated tenderer shall be considered for contract award, subject to meeting each

of the following conditions.
i)  The Tenderer shall demonstrate that it has access to, or has available, liquid assets,

unencumbered real assets, lines of credit, and other financial means (independent of any contractual
advance payment)

ii) Minimum average annual construction turnover capable of meeting the Contract cost.

iii) Contractor's
Representative and Key Personnel, which are specified as
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12 | Average Annual Construction | Minimum annual construction turnover of Ksh 10,000,000, Form FIN - 3.2
Turnover equivalent calculated as total certified payments received for
contracts in progress and/or completed within the last three
years.
13 | General Construction Experience under construction contracts in the role of prime Form EXP-4.1
Experience contractor for at least the last 4 years, starting 1%t January
2022.
14 | Specific Construction and A minimum number of similar contracts specified below that

Contract Management
Experience

have been satisfactorily and substantially completed as a
prime contractor, joint venture member, management
contractor, or sub contractor between 1% January 2022 and
tender submission deadline i.e.

3 contracts each of minimum value Ksh 10,000,000 equivalent
(In case the works are to be tendered as individual contracts
under multiple contract procedure, the minimum number of
contracts required for purposes of evaluating qualification
shall be selected from the options mentioned in ITT 35.4)

The similarity of the contract shall be based on the following:
(Based on section VI, scope of works, specify the minimum key
requirements, in terms of physical size, complexity,
construction method, technology and/or other characteristics
including part of the requirements that may be met by
specialized sub contractors, if permitted in accordance with ITT
34.3).
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SECTION D TENDERING FORM



QUALIFICATION FORMS

1.

FOREIGN TENDERERS 40% RULE

It Description of Work Describe Location of [Cost in K. Comments if
em Item Source Shillings Any
Local Labour
Sub-Contracts from Local Sources

Local Materials

Ul-lkwl\.)'—‘HUI-I;U)[\J*—‘Um#b)l\)*—‘om#b)[\)'—‘wlﬁ#wl\)'—‘}

TOTAL COST OF LOCAL CONTENT

PERCENTAGE OF CONTRACT PRICE




2. FORM :EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to
meet the requirements for the key equipment listed in Section IIl, Evaluation and Qualification
Criteria. A separate Form shall be prepared for each item of equipment listed, or for alternative
equipment proposed by the Tenderer.

Item of Equipment

Equipment Name of Manufacturer Model and Power Rating
Information
Current Capacity Year of Manufacture

Current Location

Indicate source of the equipment

1 Owned [ Rented [ Leased O Specially Manufactured

Omit the following information for equipment owned by the tenderer

Name of Owner

lAddress of Owner

Owner
Telephone Contact Name and Title
Fax Telex

Agreements  |Details of rental/lease/manufacture agreements specific to the project




3. FORM PER-1

Contractors Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative
and Key Personnel to perform the Contract. The data on their experience should be supplied using the
Form PER-2 below for each candidate

1. Title of Position

Name of Candidate

Duration of
Appointment

Time Commitment
for This Position

Expected Time
Schedule for This
Position

2. Title of Position

Name of Candidate

Duration of
Appointment

Time Commitment
for This Position

Expected Time
Schedule for This
Position

3. Title of Position

Name of Candidate

Duration of
Appointment

Time Commitment
for This Position

Expected Time
Schedule for This
Position

4. Title of Position

Name of Candidate

Duration of
Appointment

Time Commitment
for This Position

Expected Time
Schedule for This
Position




4. FORM PER-2

Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

Position [#1] [title of position from Form Per-1]

Personell Name:
Information

[Date of Birth:

IAddress:

[E-Mail:

Professional Qualifications:

IAcademic Qualifications:

skills]

Language Proficiency: [language and levels of speaking, reading and writing

IAddress of Procuring Entity:

Telephone: Contact (Manager/Personnel Officer)
Fax:
Job Title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and

managerial experience relevant to the project

Duration of
Project Role Involvement Relevant Experience
[main [role and responsibilities on the project] |[time in role] [describe the experience
project relevant to this position]
details|
Declaration

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable],
certify that to the best of my knowledge and belief, the information contained in this Form PER-2
correctly describes myself, my qualifications and my experience.

I confirm that [ am available as certified in the following table and throughout the expected time

schedule for this position as provided in the Tender:

Commitment Details
Commitment to duration of contract [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnell is
available to work in this contract)
Time commitment [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnell is
available to work in this contract]
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I understand that any misrepresentation or omission in this form may:

a)  be taken into consideration during Tender evaluation;
b)  result in my disqualification from participating in the tender;
c) resultin my dismissal from the contract.

Name of Contractor's Representative or Key Personnel:
Signature:

Date: (day month year):

Counter signature of authorized representative of the Tenderer:
Signature:

Date: (day month year):



5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION
5.1. FORMELI-1.1

Tenderer Information Form
Date:
ITT No. and Title:

Tenderer’s Name

In case of Joint Venture (JV), Name of Each Member

Tenderer’s Actual or Intended Year of Incorporation

Tenderer’s Legal Address [in country of registration]

Tenderer’s Authorised Representative Information
[Name:

Address:

Telephone/Fax Numbers:

E-mail Address:

1. Attached are copies of original documents of:

3.5

documents establishing:
a. Legal and financial autonomy
b. Operation under commercial law

ownership

o Articles of Incorporation (or equivalent documents of constitution or association)
and /or documents of registration of the legal entity named above in accordance with ITT 3.6
* In case of JV, letter of intent to form JV or JV agreement in accordance with ITT

o In case of state-owned enterprise or institution in accordance with ITT 3.8

c. Establishing that the tenderer is not under the supervision of the Procuring Entity
2. Included are the organisational chart, a list of Board of Directors and the beneficial




5.2. FORMELI-1.2

Tenderer’s JV Information Form (to be completed for each member of Tenderer’s JV)
Date:
ITT No. and Title:

Tenderer’s JV Name

IV Member’s Name

JV Member’s Country of Registration

JV Member’s Year of Constitution

JV Member’s Legal Address in Country of Constitution

JV Member’s Authorised Representative Information
Name:

Address:

Telephone/Fax Numbers:

E-mail Address:

)

3. Attached are copies of original documents of:

. Articles of Incorporation (or equivalent documents of constitution or association)
and /or documents of registration of the legal entity named above in accordance with ITT 3.6
. In case of state owned enterprise or institution in accordance with ITT 3.8
documents establishing:

d. Legal and financial autonomy

e. Operation under commercial law

f. Establishing that the tenderer is not under the supervision of the Procuring Entity, in
accordance with ITT 3.5

4. Included are the organisational chart, a list of Board of Directors and the beneficial
ownership




5.3. FORM CON -2

Historical Contract Non-Performance, Pending Litigation and Litigation History
Tenderer's Name: Date:
JV Member’s Name ITT No. And Title

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria

Contract non-performance did not occur since 1% January [ insert year] specified in Section II1,
Evaluation and Qualification Criteria, Sub-Factor 2.1

Contract(s) non-performance since 1% January [ insert year] specified in Section III, Evaluation
and Qualification Criteria, Requirement 2.1

Contract(s) withdrawn did not occur since 1% January [ insert year] specified in Section III,
Evaluation and Qualification Criteria, Requirement 2.1

Total Contract
Non- Amount (current
£ ) ) value, currency,
Year per (?nned Contract Identification exchange rate and
portion of -
Kenya Shilling
contract .
equivalent)
Contract Identification: [indicate complete
contract name/number and any other
identification]
Name of Procuring Entity: [insert full name)
. Address of Procuring Entity: [insert
Aigserty [msef
spr coupr, .
year| g n: an? Name of Procuring Entity: [insert [insert amount]
percentage street/city/country]
Reason(s) for non-performance: [indicate main
reasons|

Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria

No Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub
Factor 2.3

Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3 as indicated below.

Total Contract
Year of | Amountin Amount (currency),
dispute dispute Contract Identification Kenya Shilling
(currency) Equivalent

(exchange rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
[insert [insert Matter in dispute:
year] percentage] | Party who initiated the dispute:
Status of Dispute:

[insert amount)

[insert [insert

Contract Identification:
year] percentage)

Name of Procuring Entity:

[insert amount]
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IAddress of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of Dispute:

Litigation in accordance with Section IlI, Evaluation and Qualification Criteria

INo Litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub Factor 2.4

Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.4 as indicated below.

Party who initiated the dispute: [indicate
“Procuring Entity” or ** Contractor”]
Reason(s) for Litigation and Award Decision:
[indicate main reasons)

Total Contract
v ¢ [());'tcce(;ll?:gis Amount (currency),
ear o . . o
award  lof Net Worth Contract Identification g;ﬁ{vaail::lmg
(exchange rate)
Contract Identification: [indicate complete
contract name/number and any other
identification]
[Name of Procuring Entity: [insert full name)]
[Address of Procuring Entity: [insert
) . street/city/country)
linsert  [linsert Matter in dispute: [indicate main issues in [insert amount]
year] percentage) dispute]

Include details relating to potential bid-rigging practices such as previous occasions where tenders
were withdrawn, joint bids with competitors, subcontracting work to unsuccessful tenderers, etc




5.4. FORM FIN-3.1

Tenderer’s Name:

Date:

JV Member’s Name:
ITT No. and Title:

5.4.1. FINANCIAL DATA

Financial

—(curTency)——

Type of Historic Information for Previous Years

Information in [(@mount in currency, currency exchange rate*, USD equivalent)

'Year 1

Year 2

'Year 3

Year 4

Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets
(TA)

Total Liabilities
(TL)

INet Worth (NW)

Current Assets
(CA)

Current
Liabilities (CL)

'Working Capital
(WC)

Information from Income Statement

Total Revenue
(TR)

Profits Before
Taxes (PBT)

Cash Flow Information

Cash Flow from
Opening
Activities

*Refer to ITT 15 for the exchange rate




5.4.2. Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for
future contract commitments.

No. [Source of Finance Amount (Kenya Shilling
Equivalent)

1

2

3

5.4.3.Financial Documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section III,
Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

a. Reflect the financial situation of the Tenderer or incase of JV member, and not an affiliated

entity (such as parent company or group member).

b. Be independently audited or certified in accordance with local legislation.

c. Be complete, including all notes to the financial statements.

d. Correspond to accounting periods already completed and audited

Attached are copies of financial statements for the years required above and
complying with the requirements.



5.5. FORM FIN -3.2

Average Annual Construction Turnover
Tenderer’s Name:
Date:
JV Member’s Name:
ITT No. and Title:

Annual Turnover Data (Construction Only)

Year /Amount Currency [Exchange Rate Kenya Shilling
Equivalent

[Indicate year] [Insert amount and
indicate currency]

Average Annual
Construction
Turnover *

*See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.

5.6. FORM FIN-3.3

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit,
and other financia Imeans, net of current commitments, available to meet the total construction cash
flow demands of the subject contractor contracts as specified in Section

111, Evaluation and Qualification Criteria.

No. [Source of Finance Amount (Kenya Shilling
Equivalent)

1

2

3




5.7. FORM FIN-34

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on
all contracts that have been awarded, or for which a letter of intent or acceptance has been
received, or for contracts approaching completion, but for which an unqualified, full completion
certificate has yet to be issued.

No. [Name of Procuring  [Value of Estimated Average Monthly
Contract Entity’s Outstanding Completion Invoicing Over Last
Contact 'Work [Current Date Six Months [Kenya
Address, Kenya Shilling/ Shilling/ Month]
Tel Month
Equivalent]
1
2
3
A
S
5.8. FORM EXP-4.1
General Construction Experience
Tenderer’s Name: Date:
JV Member’s Name: ITT No. and Title:
Page of pag
Starting | Ending Contract Identification Role of
Year Year Tenderer

Contract Name:

Brief Description of the Works Performed by
the Tenderer

Amount of Contract

Name of Procuring Entity.

Address

Contract Name:

Brief Description of the Works Performed by
the Tenderer,

Amount of Contract

Name of Procuring Entity.

Address

Contract Name:

Brief Description of the Works Performed by
the Tenderer

Amount of Contract




IName of Procuring Entity
Address

5.9. FORM EXP —4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name:

Date:

JV Member’s Name:

ITT No. and Title:

Similar Contract No. Information

Contract Identification

Award Date

Completion Date

Role in Contract Prime Member Management | Sub-
Contractor [J inJvQd Contractor [J (Ié‘ontractor

Total Contract Amount

Kenya Shilling

If Member in a JV or Sub-
Contractor, Specify
Participation in Total
Contract Amount

Procuring Entity’s Name:

Address:
Telephone/Fax Number:
E-Mail:

Description of the similarity
in accordance with Sub-
Factor 4.2(a) of Section III:

Amount

Physical Size of Required
Works Items

Complexity

Methods/Technology

Construction Rate for Key
Activities

Other Characteristics




5.10. FORM EXP —4.2(b)

Specific Construction and Contract Management Experience
Tenderer’s Name: Date:
JV Member’s Name: ITT No. and Title:
Sub-Contractor’s Name? (as per ITT 34)
ITT No. and Title

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and
Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2.

Similar Contract No. Information

Contract Identification

Award Date

Completion Date

Role in Contract Prime Member in Management [Sub-
Contractor 0 [JV O Contractor (1 |[Contractor
O
Total Contract Amount Kenya Shilling
Quantity (Volume, Total Quantity [Percentage IActual Quantity Performed
[Number of Rate of in the Contract  |Participation (i) x (ii)
Production as applicable) (i) (ii)

performed under the
contract per year or part of
the year

Year 1

Year 2

'Year 3

Year 4

Procuring Entity’s Name:

[Address:
Telephone/Fax Number:
E-Mail:

Description of the
similarity in accordance
with Sub-Factor 4.2(b) of
Section III:




6. FORM OF TENDER

INSTRUCTIONS TO TENDERERS

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly
showing the Tenderer's complete name and business address.

All italicized text is to help Tenderer in preparing this form.

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER
DETERMINATION and the SELF DECLARATION OF THE TENDERER attached to this
Form of Tender.

The Form of Tender shall include the following Forms duly completed and signed by the
Tenderer.

* Tenderer's Eligibility- Confidential Business Questionnaire
* Certificate of Independent Tender Determination
* Self-Declaration of the Tenderer

Date of this Tender submission: [insert date (as day, month and year) of Tender submission]
Request for Tender No.: [insert identification] Name and description of Tender [/usert as per
ITT) Alternative No.: [insert identification No if this is a Tender for an alternative)

To: [insert complete name of Procuring Entity]
Dear Sirs,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities
for the execution of the above-named Works, we, the undersigned offer to construct and

complete the Works and remedy any defects there in for the sum of Kenya Shillings [[Amount in
SIgUFeS] vt Kenya Shillings [amount in words]

The above amount includes foreign currency amount(s) of [state figure or a percentage and
currency] [figures]

The percentage or amount quoted above does not include provisional sums, and only allows not more
than two foreign currencies.
2. We under take, if our tender is accepted, to commence the Works as soon as is reasonably
possible after the receipt of the Architect notice to commence, and to complete the whole of the
Works comprised in the Contract within the time stated in the Special Conditions of Contract.
3. Weagree to adhere by this tender until.................cooooiiii, [Insert date], and it
shall remain binding upon us and may be accepted at any time before that date.
4. We understand that you are not bound to accept the lowest or any tender you may receive.
5. We, the under signed, further declare that:
i. No reservations: We have examined and have no reservations to the tender document,
including Addenda issued in accordance with ITT 28;
ii. Eligibility: We meet the eligibility requirements and have no conflict of interest in

accordance with ITT 3 and 4;



iii. Tender - Securing Declaration: We have not been suspended nor declared ineligible by the
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the
Procuring Entity's Country in accordance with ITT 19.8;

iv. Conformity: We offer to execute in conformity with the tendering documents and in
accordance with the implementation and completion specified in the construction schedule, the
following Works: [insert a brief description of the Works];

v. Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is:
[Insert one of the options below as appropriate]

vi. Option 1, in case of one lot: Total price

............................ [insert the total price of the Tender in words and figures, indicating the
various amounts and the respective currencies]; or
Option2, in case of multiple lots: (a)Total price of each

........................ [insert the total price of each lot in words and figures, indicating the

various amounts and the respective currencies |, and

(b)Total price of all lots (sum of all lots)

..................... [insert the total price of all lots in words and figures, indicating the

various amounts and the respective currencies |,

vii. Discounts: The discounts offered and the methodology for their application are:

viii. The discounts offered are: [Specify in detail each discount offered. ]

ix. The exact method of calculations to determine the net price after application of discounts is
shown below: [Specify in detail the method that shall be used to apply the discounts];

x. Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as
amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS
22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at any
time before the expiration of that period;

xi. Performance Security: If our Tender is accepted, we commit to obtain a Performance
Security in accordance with the Tendering document;

xii. One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and
we are not participating in any other Tender(s) as a Joint Venture member or as a sub- contractor,
and meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance with
ITT 13.3;

xiii.Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer,
manufacturers, or service providers for any part of the contract, are not subject to, and not
controlled by any entity or individual that is subject to, a temporary suspension or a debarment
imposed by the Public Procurement Regulatory Authority or any other entity of the Government of
Kenya, or any international organization.

xiv.State-owned enterprise or institution: [select the appropriate option and delete the other]
[We are not a state- owned enterprise or institution]/[We are a state-owned enterprise or
institution but meet the requirements of [TT3.8];

xv. Commissions, gratuities, fees: We have paid, or will pay the following commissions,
gratuities, or fees with respect to the tender process or execution of the Contract: [insert complete
name of each Recipient, its full address, the reason for which each commission or gratuity was
paid and the amount and currency of each such commission or gratuity].



Name of Recipient Address Reason [Amount

xvi.Binding Contract: We understand that this Tender, together with your written acceptance thereof
included in your Letter of Acceptance, shall constitute a binding contract between us, until a formal
contract is prepared and executed;

xvii. Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated

cost Tender, the Most Advantageous Tender or any other Tender that you may receive;

xviii. Fraud and Corruption: We here by certify that we have taken steps to ensure that no person acting
for us or on our behalf engages in any type of Fraud and Corruption; and

xix.Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive
and made with the intention of accepting the contract if awarded. To this effect we have signed the
“Certificate of Independent Tender Determination” attached below.
xX. We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal, copy available from...............coooiiiiiiiiiiiiiii (Specify website)
during the procurement process and the execution of any resulting contract.
xxi. We, the Tenderer, have completed fully and signed the following Forms as part of our
Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are not in any conflict to interest.

(b) Certificate of Independent Tender Determination - to declare that we completed the tender without colluding
with other tenderers.

(a)Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not engage in any form of
fraud and corruption.

(d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement and
Asset Disposal.

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as
informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer:

Date signed ................... day Of «.oei
Date signed day of

Notes

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer.

**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the Tender.



TENDERER’S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE
Instruction to Tenderer

Tenderer is instructed to complete the particulars required in this Form, one form for each entity if
Tender is a JV. Tenderer is further reminded that it is an offence to give false information on this
Form.

a. Tenderer’s Details

ITEM DESCRIPTION
1 IName of the Procuring Entity
2 Reference Number of the Tender
3 Date and Time of Tender Opening

4 IName of the Tenderer

5 Full Address and Contract Details of the
Tenderer.

(Country, city, location, building, floor,
postal address and name and email of
contact person)

6 Current Trade License Registration
INumber and Expiring date

7 IName, Country and full address (postal
and physical addresses, email, and
telephone number) of Registration

Body/Agency
8 Description of Nature of Business
9 Maximum value of business which the

Tenderer handles

10 |State if Tenders Company is listed in stock
exchange, give name and full address
(postal and physical addresses, email, and
telephone number) of state which stock
exchange.




b. Sole Proprietor, provide the following details

Name in full

Age

Nationality Country of Origin

Citizenship

c. Partnership, provide the following details

Names of Partners Nationality Citizenship

% Shares Owned

W N —

d. Registered Company, provide the following details
I.  Private or public company

II.  State the nominal and issued capital of the company

Nominal Kenya Shillings (Equivalent)

Issued Kenya Shillings (Equivalent)

II1. Give Details of Directors as follows

Names of Director Nationality Citizenship

% Shares Owned

Wl —

e. DISCLOSURE OF INTEREST — Interest of the Firm in the Procuring Entity

i.  Are there any person/persons in

who has/have an interest or relationship in this firm? Yes/No

(Name of Procuring Entity)

If Yes provide details as follows:

Names of Person Designation in the Procuring Entity Interest or

Relationship with
Tenderer

W —




ii.

Conflict of Interest Disclosure

Type of Conflict

Tenderer is directly or indirectly

controls, is controlled by or is under common control with
another tenderer.

Disclosure
YES OR
INO

If YES provide

details of the
relationship with
Tenderer

Tenderer receives or has received any direct or indirect
subsidy from another
Tenderer.

Tenderer has the same legal
representative as another tenderer

Tender has a relationship with another
tenderer, directly or through common

third parties, that puts it in a position to

influence the tender of another tenderer, or
influence the decisions of the Procuring
Entity regarding this tendering

[Process.

[Any of the Tenderers aifiliates

participated as a consultant in the
preparation of the design or technical
specifications of the works that are the

subject of the tender.

Tenderer would be providing goods, works, non=
consulting services or consulting

services during implementation of

the contract Specified in this

Tender Document.

Tenderer has a close business or family
relationship with a professional staff of

the Procuring Entity who are directly or
indirectly involved in the preparation of

the Tender document or specifications
of the Contract, and/or the Tender

evaluation process of such contract.

I'enderer has a close business or tamily

relationship with a professional staff of
the Procuring Entity who would be

involved in the implementation or supervision of the
such Contract.

Has the conflict stemming from such relationship stated in
item 7 and 8

above been resolved in a manner
acceptable to the Procuring Entity

throughout the tendering process and execution of the
Contract.
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Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and
accurate as at the date of submission.

Full Name

Title or Designation

(Signature) (Date)



CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the
[Name of Procuring Entity] for:
[Name and number of tender] in response to the

request for tenders made by: [Name of Tenderer] do hereby make the following statements that I certify to
be true and complete in every respect:
I certify, on behalf of, [Name of Tenderer] that:

1.1 have read and I understand the contents of this Certificate;

2.1 understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

3.1 am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender on
behalf of the Tenderer;

4 For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a) Has been requested to submit a Tender in response to this request for tenders;

b) could potentially submit a tender in response to this request for tenders, based on their qualifications, abilities or
experience;

5.The Tenderer discloses that [check one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, agreement or
arrangement with, any competitor;

b) The Tenderer has entered into consultations, communications, agreements or arrangements with one or more
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), complete
details thereof, including the names of the competitors and the nature of, and reasons for, such consultations,
communications, agreements or arrangements;

6.In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

a) prices;
b) methods, factors or formulas used to calculate prices;
c¢)the intention or decision to submit, or not to submit, a tender; or

d)the submission of a tender which does not meet the specifications of the request for Tenders; except as specifically
disclosed pursuant to paragraph (5)(b) above;

7.In addition, there has been no consultation, communication, agreement or arrangement with any competitor regarding
the quality, quantity, specifications or delivery particulars of the works or services to which this request for tenders
relates, except as specifically authorized by the procuring authority or as specifically disclosed pursuant to
paragraph(5)(b) above;

8.The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly,
to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract,
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b) above.

Name
Title
Date

[Name, title and signature of authorized agent of Tenderer and Date]



SELF DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

statement as follows: -

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal
Officer/Direct or of

................................................... (insert name of the Company) who is a Bidder in respect of

....................... for .......ccoeeveeenn.o .. (insert tender title/description) for ...............o.ooen..
(insert name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from
participating in procurement proceeding under Part IV of the Act.

3. THAT what is deponed to here in above is true to the best of my knowledge, information and
belief.

(Title) (Signature) (Date)

Bidder Official Stamp



FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE.

Lo Oof P.O.BOX ..cviiviiieciivivieiiece e evenenen .. DeING @
resident of

......................................... in the Republic of ................... do hereby make a statement as
follows: -

1. THATI am the Chief Executive/Managing Director/Principal Officer/Director of
........................................ (insert name of the Company) who is a Bidder in respect of
Tender No...........cccennnnn. for

..................... (insert tender title/description) for .................. (insert name of the
Procuring entity) and duly authorized and competent to make this statement.

2. THAT therefore said Bidder, its servants and/or agents/subcontractors will not engage in any
corrupt or fraudulent practice and has not been requested to pay any inducement to any member of the
Board, Management, Staff and/or employees and/or agents of

......................... (insert name of the Procuring entity) which is the procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents of
......................... (name of the procuring entity).

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with
other bidders participating in the subject tender

5. THAT what is deponed to here in above is true to the best of my knowledge information and
belief.

(Tltle)(Date) (Signature)
Bidder's Official Stamp



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

PPN (person) on behalf of (Name of the Business/ Company/Firm)

.............................................................. declare that 1 have read and fully understood the
contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for
persons participating in Public Procurementand Asset Disposal and my responsibilities under the Code.

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in
Public Procurement and Asset Disposal.

Name of Authorized
SIENALOTY 1.veeveeuireieteie ettt et et et e s ae st esbe st et e st ese e bes st st e e e e es e naeeae e stessesnte st esaenbenbaneae seeneeneens

OFffice AdArESS..uvviieueieieirieeetree et e e
Telephone......cccceeceeiciieniirece et s

Bl o e e ettt ae e e s e e e rraes

Name of the
FAM/COMPAIY . . ettt ettt ettt ettt s e s b e s e testesbe st etesaesessaeneensenes

(Company Seal/ Rubber Stamp where applicable) Witness
NI, . e et e et e et e et s e ere e e
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(¢) APPENDIX 1-FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)
1.  Purpose

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their
sanction's policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of

2015) and its Regulation, and any other Kenya's Acts or Regulations related to Fraud and
Corruption, and similar offences, shall apply with respect to Public Procurement Processes and
Contracts that are governed by the laws of Kenya.

2. Requirements

21 The Government of Kenya requires that all parties including Procuring Entities, T
enderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub- contractors,
Sub-consultants, Service providers or Suppliers; any Agents (whether declared or not); and any of
their Personnel, involved and engaged in procurement under Kenya's Laws and Regulation,
observe the highest standard of ethics during the procurement process, selection and contract
execution of all contracts, and refrain from Fraud and Corruption and fully comply with
Kenya's laws and Regulations as per paragraphs 1.1 above.

22 Kenya's public procurement and asset disposal act (mo. 33 of 2015) under Section 66
describes rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive,
Collusive or Fraudulent practices, and Conflicts of Interest in procurement including consequences
for offences committed. A few of the provisions noted below highlight Kenya's policy of no
tolerance for such practices and behavior:

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive,
collusive or fraudulent practice; or conflicts of interest in any procurement or as set disposal
proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub- section
commits an offence;

3)  Without limiting the generality of the subsection (1) and (2), the person shall be: - a)

disqualified from entering into a contract for a procurement or asset disposal
proceeding; or

b) if a contract has already been entered into with the person, the contract shall be voidable;

4)  The voiding of a contract by the procuring entity under subsection (7) does not limit any legal
remedy the procuring entity may have;

5)  An employee or agent of the procuring entity or a member of the Board or committee of the
procuring entity who has a conflict of interest with respect to a procurement: =

a)  Shall not take part in the procurement proceedings;

b) shall not, after a procurement contract has been entered in to, take part in any decision
relating to the procurement or contract; and
¢) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the

group of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet
all the requirements of this Act.



6)  An employee, agent or member described in subsection (1) who refrains from doing anything
prohibited under that subsection, but for that subsection, would have been within his or her duties
shall disclose the conflict of interest to the procuring entity;

7 If a person contravenes subsection (1) with respect to a conflict of interest described in
subsection (5)(a) and the contract is awarded to the person or his relative or to another person in
whom one of them had a direct or indirect pecuniary interest, the contract shall be terminated and
all costs incurred by the public entity shall be made good by the awarding officer. Etc.

o)

3.  In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring
Entity:

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence improperly the actions of another party;

ii)  “fraudulent practice” is any act or omission, including is representation, that knowingly
or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to
avoid an obligation;

iii) “collusive practice”is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party; “coercive
practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any
party or the property of the party to

influence improperly the actions of a party;

iv) “obstructive practice” is:

. Deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate authority
appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive, or
collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from pursuing the investigation;
or

. acts intended to materially impede the exercise of the PPRA's or the
appointed authority's inspection and audit rights provided for under paragraph
2.3 e. below.

b) Defines more specifically, in accordance with the above procurement Act provisions set forth
for fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or
disposal processor the exercise of a contract to the detriment of the procuring entity or the tenderer
or the contractor, and includes collusive practices amongst tenderers prior to or after tender
submission designed to establish tender prices at artificial non-competitive levels and to deprive the
procuring entity of the benefits of free and open competition.

¢) Rejects a proposal for award' of a contract if PPRA determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub- consultants, sub-contractors,
service providers, suppliers and/ or their employees, has,



directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices in competing for the contract in question;

d)  Pursuant to the Kenya's above stated Acts and Regulations, may recommend to
appropriate authority(ies) for sanctioning and debarment of a firm or individual, as applicable
under the Acts and Regulations;

e) Requires that a clause be included in Tender documents and Request for Proposal documents
requiring(i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and
their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit
the PPRA or any other appropriate authority appointed by Government of Kenya to inspect’
all accounts, records and other documents relating to the procurement process, selection and/or
contract execution, and to have them audited by auditors appointed by the PPRA or any other
appropriate authority appointed by Government of Kenya; and

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with
their Applications/Tenders/Proposals a “Self-Declaration Form™ as included in the procurement

document declaring that they and all parties involved in the procurement process and contract
execution have not engaged/will not engage in any corrupt or fraudulent practices.



FORM OF TENDER SECURITY-DEMAND BANK GUARANTEE

Beneficiary:

Request forTenders No:

Date:

TENDER GUARANTEE No.:

Guarantor:

1.  Wehave been informed that (here inafter called "the Applicant") has
submitted or will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution
of. under Request for Tenders No.

(“the ITT?).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported
by a Tender guarantee.

o)

3. Atthe request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of (__) upon receipt by us of the Beneficiary's
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate
signed document accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity
Period or any extension there to provided by the Applicant, (i) has failed to execute the contract
agreement, or (ii) has failed to furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of
copies of the contract agreement signed by the Applicant and the Performance Security and, or (b) if
the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the
Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii) thirty days after
the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[edioma atapen/a) ]
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4. FORM OF TENDER SECURITY (TENDER BOND)

[The Surety shall fill in this Tender Bond Form in accordance with the

instructions indicated.] BOND NO.

1. BY THIS BOND.......covvviiiiiiiiiennen. [name of tenderer] as Principal (hereinafter called
“the  Principal”), and...........cccovvviiiiiiiinnnn.. [name,  legal titleand address  of
surety],authorized to transact business in ., [name of country of
Purchaser], as Surety (hereinafter called “the Surety”), are held and firmly bound
(70170 PO [name of Purchaser] as Obligee (hereinafter called “the Purchaser”) in the
S0 0 T 0 PP

«evevn. [amount of Bond][amount in words],for the payment of which sum,well and truly to
be made, we, the said Principal and Surety, bind ourselves, our successors and as signs, jointly and
severally, firmly by these presents.

2. WHERE AS the Principal has submitted or will submit a written Tender to the Purchaser dated the
day of

, 20, for the SUPPLY Of .. e e
[name of Contract] (herein after called the “Tender”).

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the
Principal:

a) Has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter
of Tender (“the Tender Validity Period”), or any extension there to provided by the Principal; or

b) Having been notified of the acceptance of its Tender by the Purchaser during the Tender Validity
Period or any extension there to provided by the Principal;(i) failed to execute the Contract agreement;
or (ii) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers
(“ITT”) of the Purchaser's Tendering document.

then the Surety undertakes to immediately pay to the Purchaser up to the above amount upon receipt
of the Purchaser's first written demand, without the Purchaser having to substantiate its demand,
provided that in its demand the Purchaser shall state that the demand arises from the occurrence of any
of the above events, specifying which event (s) has occurred.

4. The Surety here by agrees that its obligation will remain in full force and effect upto and
including the date 30 days after the date of expiration of the Tender Validity Period set forth in the
Principal's Letter of Tender or any extension thereto provided by the Principal.

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be

executed in their respective names this day of_____ 20.

Principal: Surety:
Corporate Seal (where appropriate)

Principal: Surety:
(Signature) (Signature)
(Printed name and title) (Printed name and title



FORM OF TENDER - SECURING DECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: .oovvveeeirieeeeeeee e [insert date (as day, month and year) of Tender Submission]
Tender NO.: .oocievevieeieeee e [insert number of tendering process]

TO ettt [insert complete name of Purchaser] 1/We, the undersigned,
declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Tender-
Securing Declaration.

2. 1/We accept that I/we will automatically be suspended from being eligible for tendering in any
contract with the Purchaser for the period of time of [insert number of months or years] starting on
[insert date], if we are in breach of our obligation(s) under the bid conditions, because we—(a) have
withdrawn our tender during the period of tender validity specified by us in the Tendering Data Sheet;
or (b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid
validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the
Performance Security, in accordance with the instructions to tenders.

o]

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful
Tenderer(s), upon the earlier of:

a)  Our receipt of a copy of your notification of the name of the successful Tenderer; or b)
thirty days after the expiration of our Tender.

4. 1/We understand that if [ am /we are/ in a Joint Venture, the Tender Securing Declaration must be
in the name of the Joint Venture that submits the bid, and the Joint Venture has not been legally
constituted at the time of bidding, the Tender Securing Declaration shall be in the names of all future
partners as named in the letter of intent.

IS 141 15 Capacity/title (director or
partner or sole proprietor, etc.) .......
N 40U Duly authorized



Appendix to Tender

Schedule of Currency Requirements

Summary of currencies of the Tender for

[insert name of

Section of the Works]

Name of Currency

[Amounts Payable

Local Currency

Foreign Currency #1

Foreign Currency #2

Foreign Currency #3

Provisional Sums expressed in local currency

[To be entered by the Procuring Entity]




Beneficial Ownership Disclosure Form

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED
THE FORM

~

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successfy
Bidder'. In case of joint venture, the Bidder must submit a separate Form for each member.
The beneficial ownership information to be submitted in this Form shall be current as of the
date of its submission.

For the purposes of this Form, a Beneficial Owner of a Bidder is any natural person who
ultimately owns or controls the Bidder by meeting one or more of the following conditions:

» directly or indirectly holding 25% or more of the shares

» directly or indirectly holding 25% or more of the voting rights

r directly or indirectly having the right to appoint a majority of the board of
directors or equivalent governing body of the Bidder

RFB No.: [insert number of RFB process]
Request for Bid No.: [insert identification]

To: [insert complete name of Employer|

In response to your request in the Letter of Acceptance dated [insert date of letter of Acceptance]
to furnish additional information on beneficial ownership: [select one option as applicable and
delete the options that are not applicable]

(1) we hereby provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Directly or Directly or indirectly | Directly or indirectly
Beneficial Owner indirectly holding | holding 25 % or more | having the right to
25% or more of the | of the Voting Rights | appoint a majority of
shares the board of the
(Yes/No) directors or an
(Yes/No)
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equivalent governing

body of the Bidder
(Yes/No)
[include full nam (las}
middle, firsf]
nationality,  countr o
residence]
OR

(i) We declare that there is no Beneficial Owner meeting one or more of the following
conditions:

+ directly or indirectly holding 25% or more of the shares

» directly or indirectly holding 25% or more of the voting rights

. directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Bidder

OR

(iii) We declare that we are unable to identify any Beneficial Owner meeting one or more of
the following conditions. [If this option is selected, the Bidder shall provide explanation on why it
is unable to identify any Beneficial Owner ]

» directly or indirectly holding 25% or more of the shares

» directly or indirectly holding 25% or more of the voting rights

. directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Bidder]”

Name of the Bidder: *[insert complete name of the Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder: **[insert
complete name of person duly authorized to sign the Bid|

Title of the person signing the Bid: [insert complete title of the person signing the Bid]

Signature of the person named above: [insert signature of person whose name and capacity
are shown above]
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Date signed [insert date of signing] day of [insert month], [insert year]

* In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as Bidder. In the event
that the Bidder is a joint venture, each reference to “Bidder” in the Beneficial Ownership Disclosure Form
(including this Introduction thereto) shall be read to refer to the joint venture member.

* Person signing the Bid shall have the power of attorney given by the Bidder. The power of attorney shall be
attached with the Bid Schedules.
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PART II - WORK REQUIREMENTS



A-PARTII- WORKS REQUIREMENTS
GENERAL MECHANICAL SPECIFICATIONS

SECTION C
GENERAL MECHANICAL SPECIFICATION
CLAUSE DESCRIPTION PAGE
201 GENERAL. ...coi e B-1
2.02 QUALITY OF B-1
MATERIALS. ...
2.03 REGULATIONS AND B-1
STANDARDS........ccooiiiiiiiin
2.04 ELECTRICAL B-2
REQUIREMENTS. ...,
2.05 TRANSPORT AND B-3
STORAGE.......cccoviii
206 SITE B-3
SUPERVISION. ...,
2.07 INSTALLATION. ... .ot B-3
208 TESTING....ciitii e B4
2.09 COLOUR CODING.... ..ottt B-5

210 WELDING. ..ot B-6



2.01

2.02

2.03

GENERAL MECHANICAL SPECIFICATION

General

This section specifies the general requirement for plant, equipment and materials forming

part of the Sub- contract Works and shall apply except where specifically stated elsewhere

in the Specification or on the Contract Drawings.

Quality of Materials

All plant, equipment and materials supplied as part of the Sub-contract Works shall be new

and of first-class commercial quality, shall be free from defects and imperfections and

where indicated shall be of grades and classifications designated herein.

All products or materials not manufactured by the Sub-contractor shall be products of

reputable manufacturers and so far as the provisions of the Specification is concerned shall

be as if they had been manufactured by the Sub-contractor.

Materials and apparatus required for the complete installation as called for by the

Specification and Contract Drawings shall be supplied by the Sub-contractor unless mention

1s made otherwise.

Materials and apparatus supplied by others for installation and connection by the Sub-

contractor shall be carefully examined on receipt. Should any defects be noted, the Sub-

contractor shall immediately notify the Engineer.

Defective equipment or that damaged in the course of installation or tests shall be replaced

as required to the approval of the Engineer.

Regulations and Standards

The Sub-contract Works shall comply with the current editions of the following:

a)
a)

The Kenya Government Regulations.

The United Kingdom Institution of Electrical Engineers (IEE) Regulations for

the Electrical Equipment of Buildings.

The United Kingdom Chartered Institute of Building Services Engineers (CIBSE) Guides.
British Standard and Codes of Practice as published by the British Standards Institution (BSI)
The Local Council By-laws.

The Electricity Supply Authority By-laws.

Local Authority By-laws.
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2.04

h) The Kenya Building Code Regulations.
i) The Kenya Bureau of Standards

Electrical Requirements

Plant and equipment supplied under this Sub-contract shall be complete with all necessary
motor starters, control boards, and other control apparatus. Where control panels
incorporating several starters are supplied, they shall be complete with a main isolator.

The supply power up to and including local isolators shall be provided and installed by the
Electrical Sub- contractor. All other wiring and connections to equipment shall form part of
this Sub-contract and be the responsibility of the Sub-contractor.

The Sub-contractor shall supply three copies of all schematic, cabling and wiring diagrams
for the Engineer’s approval.

The starting current of all electric motors and equipment shall not exceed the maximum
permissible starting currents described in the Kenya Power and Lighting Company (KPLC)
By-laws.

All electrical plant and equipment supplied by the Sub-contractor shall be rated for the
supply voltage and frequency obtained in Kenya, that is 415 Volts, S0Hz, 3-Phase or
240Volts, 50Hz, 1-phase.
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2.05

2.06

2.07

Any equipment that is not rated for the above voltages and frequencies shall be rejected by the

Engineer.
Transport and Storage

All plant and equipment shall, during transportation be suitably packed, crated and protected
to minimize the possibility of damage and to prevent corrosion or other deterioration.

On arrival at site all plant and equipment shall be examined and any damage to parts and
protective priming coats made good before storage or installation.

Adequate measures shall be taken by the Sub-contractor to ensure that plant and equipment
do not suffer any deterioration during storage.

Prior to installation all piping and equipment shall be thoroughly cleaned.

If, in the opinion of the Engineer any equipment has deteriorated or been damaged to such
an extent that it is not suitable for installation, the Sub-contractor shall replace this
equipment at his own cost.

Site Supervision

The Sub-contractor shall ensure that there is an English-speaking supervisor on the site
at all times during normal working hours.

Installation

Installation of all special plant and equipment shall be carried out by the Sub-contractor
under adequate supervision from skilled staff provided by the plant and equipment
manufacturer or his appointed agent in accordance with the best standards of modern
practice and to the relevant regulations and standards described under Clause 2.03 of this

Section.



2.08 Testin
2.08.1 General

The Sub-contractor’s attention is drawn to Part ‘C’ Clause 1.38 of the “Preliminaries and General

Conditions”.
2.08.2 Material Tests

2.08.3 All material for plant and equipment to be installed under this Sub-contract shall be tested, unless
otherwise directed, in accordance with the relevant B.S Specification concerned.
For materials where no B.S. Specification exists, tests are to be made in accordance with the
best modern commercial methods to the approval of the Engineer, having regard to the
particular type of the materials concerned.
The Sub-contractor shall prepare specimens and performance tests and analyses to
demonstrate conformance of the various materials with the applicable standards.
If stock material, which has not been specially manufactured for the plant and equipment
specified is used, then the Sub-contractor shall submit satisfactory evidence to the Engineer
that such materials conform to the requirements stated herein in which case tests of material
may be partially or completely waived.

Certified mill test reports of plates, piping and other materials shall be deemed acceptable.

2.08.4 Manufactured Plant and Equipment — Work Tests

The rights of the Engineer relating to the inspection, examination and testing of plant and
equipment during manufacture shall be applicable to the Insurance Companies or Inspection
Authorities so nominated by the Engineer.

The Sub-contractor shall give two weeks’ notice to the Engineer of the manufacturer’s

intention to carry out such tests and inspections.

The Engineer or his representative shall be entitled to witness such tests and inspections.
The cost of such tests and inspections shall be borne by the Sub-contractor.

Six copies of all test and inspection certificates and performance graphs shall be submitted
to the Engineer for his approval as soon as possible after the completion of such tests and

inspections
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2.08.5

2.08.6

2.09

Plant and equipment which is shipped before the relevant test certificate has been approved
by the Engineer shall be shipped at the Sub-contractor’s own risk and should the test and
inspection certificates not be approved; new tests may be ordered by the Engineer at the
Sub-contractor’s expense.

Pressure Testing

All pipe work installations shall be pressure tested in accordance with the requirements of
the various sections of this Specification. The installations may be tested in sections to suit
the progress of the works but all tests must be carried out before the work is buried or
concealed behind building finishes. All tests must be witnessed by the Engineer or his
representative and the Sub-contractor shall give 48 hours’ notice to the Engineer of his
intention to carry out such tests.

Any pipe work that is buried or concealed before witnessed pressure tests have been carried
out shall be exposed at the expense of the Sub-contractor and the specified tests shall then
be applied.

The Sub-contractor shall prepare test certificates for signature by the Engineer and shall
keep a progressive and up-to-date record of the section of the work that has been tested.

Shop drawings

Before manufacture or Fabrication is commenced the contractor shall submit Two copies
of detailed drawings of all water tanks, fire hose reel pump, water booster pump and any
other equipment including their components showing all pertinent information including
sizes, capacities, construction details, etc., as may be required to determine the suitability
of the equipment for the approval of the Engineer. Approval of the detailed drawings shall
not relieve the contractor of the full responsibility of errors or the necessity of checking the
drawings himself or of furnishing the materials and equipment and performing the work
required by the plans and specifications.

Color Coding

Unless stated otherwise in the Particular Specification all pipe work shall be color coded in

accordance with the latest edition of B.S 1710 and to the approval of the Engineer or

Architect.



2.10  Welding

2.10.1 Preparation
Joints to be made by welding shall be accurately cut to size with edges sheared, flame cut or
machined to suit the required type of joint. The prepared surface shall be free from all
visible defects such as lamination, surface imperfection due to shearing or flame cutting

operation, etc., and shall be free from rust scale, grease and other foreign matter.

2.10.2 Method

All welding shall be carried out by the electric arc processing using covered electrodes in
accordance with B.S. 639.

Gas welding may be employed in certain circumstances provided that prior approval is
obtained from the Engineer.

2.10.3 Welding Code and Construction

All welded joints shall be carried out in accordance with the following Specifications:
a) Pipe Welding
All pipe welds shall be carried out in accordance with the requirements of B.S.806.

b) General Welding

All welding of mild steel components other than pipework shall comply with the

general requirements of B.S. 1856.

2.10.4 Welders Qualifications

Any welder employed on this Sub-contractor shall have passed the trade tests as laid down
by the Government of Kenya.

The Engineer may require to see the appropriate to see the appropriate certificate obtained
by any welder and should it be proved that the welder does not have the necessary
qualifications the Engineer may instruct the Sub- contractor to replace him by a qualified

welder.
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GENERAL SPECIFICATIONS FOR PLUMBING AND DRAINAGE INSTALLATION WORK

PARTICULAR PLUMBING AND DRAINAGE SPECIFICATIONS

CLAUSE No. DESCRIPTION PAGE

1.1 GENETAL ... e C-1

1.2 Materials and standards.............c..cooiiiiiiiiii . C-1
1.2.1 Pipework and Fittings..............cocoviiiiiiiiiiiiii, C-1
122 ValVES. .t C-4
123 Waste Fitment Traps.........cccoviiiiiiiiiiiiiiiiiii e, C-4
1.2.4 Pipe Supports.......ccooeiiiiiiiii C-5
1.2.5 Sanitary Appliances........cocouvveiiiiiiiiiiiiiiiiiiiene C-8
1.2.6 Pipe SIeeves......ooviii i C-6
13 Installation. .........ooiiiii i C-6
1.3.1 General. ... C-6
132 Above Ground Installation..................cooeiiiiiiiin. C-6
1.4 Testing INSpection............coviiiiiiiiiiiiiiiieieene, C-15
1.4.1 Site Tests — Pipework Systems...........cccooeviiiiiiniiiien o C-6
142 Site Test — Performance...............coovviiiiiiiiiiiiiiinnn.n C-6
1.5 sterilization of Hot and Cold-Water System................... ... C-16

1.6 DIainage. . ......oouuniiei e Cl7



GENERAL
SITE LOCATION

The site of the proposed works is at Multimedia

University, along Magadi road,

SCOPE OF WORKS

The works to be carried out under this sub-contract comprise Supply, Installation, Testing and
commissioning of the following: -

Sanitary Fittings, Plumbing, Drainage and Fire Protection Installation

Works

BROCHURES FOR DEVICES

For consideration and qualification tenderers shall, at their own cost, provide colored
manufacturer’s brochures detailing technical literature and specifications where applicable

This section specifies the general requirements for plant, equipment and materials forming part of
the plumbing and drainage installations.

3.2MATERIALS AND STANDARDS

3.2.1 Pipework and Fittings

Pipework materials are to be used as follows:

1.  Galvanized Steel Pipework

Galvanized steel pipe works up to 65mm nominal bore shall be manufactured in accordance with

B.S. 1387 Medium Grade, with tapered pipe threads in accordance with B.S. 21. All fittings shall

be malleable iron and manufactured in accordance with B.S. 143.

Pipe joints shall be screwed and socketed and sufficient coupling unions shall be allowed so that

fittings can be disconnected without cutting the pipe. Running nipples and long screws shall not be
permitted unless exceptionally approved by the Engineer.

Galvanized steel pipe work, 80mm nominal bore up to 150mm nominal bore shall be manufactured to
comply in all respects with the specification for 65mm pipe, except that screwed and bolted flanges shall
replace unions and couplings for the jointing of pipes to valves and other items of plant. All flanges shall
comply with the requirements of B.S. 10 to the relevant classifications contained hereinafter under Section
‘C’ of the Specification.

Galvanizing shall be carried out in accordance with the requirements of B.S. 1387 and B.S. 143 respectively.
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ii. PPR piping
PPR (Polypropylene Random Copolymer) that has been chlorinated via a free radical chlorination reaction

PPR is produced by adding chlorine to PPR in a water slurry or fluidized bed chlorination process.

The chlorination reaction is initiated by ultraviolet light. The chlorinated PPR is compounded with
ingredients necessary for the desired properties for further processing. The chlorine added to PPR

gives PPR higher temperature performance and improved fire and corrosion resistance.

Should conform to ASTM D2846 standard and ASTM F441 Standard for chlorinated poly vinyl chloride
pipes.

Short copper connection tubes between galvanized pipe work and sanitary fitments shall not be

used because of the risk of galvanic action.

If, as may occur in certain circumstances, it is not possible to make the connection in any way than
the use of copper tubing, then a brass straight connector shall be positioned between the galvanized

pipe and the copper tube in order to prevent direct contact.
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i. PPR (Hard) Pressure Pipes and Fittings

Al PPR pipes and fittings shall be manufactured in accordance with B.S. 3505:
1968.

Jointing -The method of jointing to be employed shall be that of solvent
welding, using the pipe and manufacturer’s approved cement. Seal ring joint

shall be introduced where it is necessary to accommodate thermal expansion.

Testing
Pipelines shall be tested in sections under an internal water pressure normally one and a half times

the maximum allowable working pressure of the class of pipe used.

Testing shall be carried out as soon as practical after laying and when the pipeline is adequately
anchored. Precautions shall be taken to eliminate all air from the test section and to fill the pipe
slowly to avoid risk of damage due to surge.

ii.  A.B.S. Waste System

Where indicated on the Drawings and Schedules, the Sub-contractor shall supply and fix
A.B.S. waste pipes and fittings. The pipes, traps and fittings shall be in accordance with the
relevant British Standards, including B.S. 3943, and fixed generally in accordance with
manufacturer’s instructions and B.S. 5572: 1978.

Jointing of pipes shall be carried out by means of solvent welding, the manufacturer’s instructions
and B.S. 5572: 1978. Jointing of pipes shall be carried out by means of solvent welding. The
manufacturer’s recommended method of joint preparation and fixing shall be followed.

Standard brackets, as supplied for use with this system, shall be used wherever possible. Where the
building structure renders this impracticable the Sub-contractor shall provide purpose made
supports, centers of which shall not exceed one meter.

Expansion joints shall be provided as indicated. Supporting brackets and pipe clips shall be fixed on each

side of these joints.



3.2.2. Valves

a)._ Draw-off Taps and Stop Valves (Up to 50mm Nominal Bore)

Draw-off taps and valves up to 50mm nominal bore, unless otherwise stated or specified for
attachment or connection to sanitary fitment shall be manufactured in accordance with the
requirements of B.S.1010.
b)._Gate Valves
All gate valves 80mm nominal bore and above, other than those required for fitting to buried water
mains shall be of cast iron construction, in accordance with the requirements of B.S. 3464. All gate
valves required for fitting to buried water mains shall be of cast iron construction in accordance

with the requirements of B.S.1218.

All gate valves up to and including 65mm nominal bore shall be of bronze construction in

accordance with the requirements of B.S. 1952.

The pressure classification of all valves shall depend upon the pressure conditions pertaining to the

site of works.

c)._Globe Valves

All globe valves up to and including 65mm nominal bore shall be of bronze construction in
accordance with the requirements of B.S.3061.

The pressure classification of all globe valves shall depend upon the pressure conditions pertaining

to the site of works.

3.2.3 Waste Fitment Traps

a) Standard and Deep Seal P & S Traps

Where standard or deep seal traps are specified, they shall be manufactured in suitable non-
ferrous materials in accordance with the full requirements of B.S. 1184.

In certain circumstances, cast iron traps may be required for cast iron baths and in these instances
bath traps shall be provided which are manufactured in accordance with the full requirements of

B.S.1291.
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b) Anti-Syphon Traps

Where anti-syphon traps are specified, these shall be similar or equal to the range of traps
manufactured by Greenwood and Hughes Limited, Deacon Works Littleshampton, Sussex,
England.

The trade name for traps manufactured by this company is ‘Grevak’.

324 Pip
Supports
a) General

This sub-clause deals with pipe supports securing pipes to the structure of buildings for above ground

application.

The variety and type of support shall be kept to a minimum and their design shall be such as to
facilitate quick and secure fixings to metal, concrete, masonry or wood.

Consideration shall be given, when designing supports, to the maintenance of desired pipe falls and
the restraining of pipe movements to a longitudinal axial direction only.

The Sub-contractor shall supply and install all steelwork forming part of the pipe support
assemblies and shall be responsible for making good damage to builder’s work associated with the
pipe support installation.

The Sub-contractor shall submit all his proposals for pipe supports to the Engineer for approval

before any erection works commence.



3.2.5 Sanitary Appliances
All sanitary appliances supplied and installed as part of the Sub-contract works shall comply with the
general requirements of B.S. Code of Practice 305 and the particular requirements of the latest B.S.

Specifications. They shall be as described in the bill of quantities.

3.2.5 Pipe Sleeves

Main runs of pipework are to be fitted with sleeves where they pass through walls and floors.
Generally, the sleeves shall be of P.V.C. except where they pass through the structure, where they
shall be mild steel. The sleeves shall have 6mm — 12mm clearance all around the pipe or for
insulated pipework all around the installation. The sleeve will then be packed with slag wool or
similar.

3.3 INSTALLATION
3.3.1 General

Installation of all pipework, valves, fittings and equipment shall be carried out under adequate
supervision from skilled staff to the relevant codes and standards as specified herein. The Sub-
contractor shall be responsible to the Main Contractor for ensuring that all builders work associated
with his piping installation is carried out in a satisfactory manner to the approval of the Engineer.

3.3.1 Above Ground Installation

a) Water Services

Before any joint is made, the pipes shall be hung in their supports and adjusted to ensure that the
joining faces are parallel and any falls which shall be required are achieved without springing the
pipe.

Where falls are not shown on the Contract Drawings or stated elsewhere in the Specification, pipework
shall be installed parallel to the lines of the buildings and as close to the walls, ceilings, columns, etc.,
as is practicable.

All water systems shall be provided with sufficient drain points and automatic air vents to

enable them to function correctly.

Valves and other user equipment shall be installed with adequate access for operation and
maintenance. Where valves and other operational equipment are unavoidably installed beyond
normal reach or in such Position as to be difficult to reach from a small step ladder, extension

spindles with floor or wall pedestals shall be provided.
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Screwed piping shall be installed with sufficient number of unions to facilitate easy
removal of valves and fittings, and to enable alterations of pipework to be carried out
without the need to cut the pipe.
Full allowances shall be made for the expansion and contraction of pipework,
precautions being taken to ensure that any force produced by the pipe movements are not
transmitted to valves, equipment or plant.
All screwed joints to piping and fittings shall be made with P.T.F.E. tape.
The test pressure shall be maintained by the pump for about one hour and if there is any
leakage, it shall b e measured by the quantity of water pumped into the main in that time.
A general leakage of 4.5 litres per 25mm of diameter, per 1.6 kilometers per 24 hours per
30 metres head, may be considered reasonable but any visible individual leak shall be
repaired.

Sanitary Services
Soil, waste and vent pipe system shall be installed in accordance with the best standard of
modern practice as described in B.S. 5572 to the approval of the Engineer.
The Sub-contractor shall be responsible for ensuring that all ground waste fittings are

discharged to a gully trap before passing to the sewer via a manhole.

The Sub-contractor shall provide all necessary rodding and inspection facilities within the
draining system in positions where easy accessibility is available.

Where a branch requires rodding facilities in a position to which normal access is
unobtainable, then that branch shall be extended so as to provide a suitable purpose made

rodding eye in the nearest adjacent wall or floor to which easy access is available.

The vent stacks shall terminate above roof level and where stack passes through roof, a
weather skirt shall be provided. The Sub-contractor shall be responsible for sealing the

roof after installation of the stacks.



The open end of each stack shall be fitted with a plastic coated or
galvanized steel wire guard. Access for rodding and testing shall be
provided at the foot of each stack.

a) Sanitary Appliances

All sanitary appliances associated with the Sub-contract works shall be installed in
accordance with the best standard of modern practice as described in C.P. 305 to the

approval of the Engineer.

PARTICULAR SPECIFICATIONS FOR SANITARY FITTINGS

All sanitary fittings specifications shall be as described in bill of quantities unless a written
instruction is issued.

However below are specifications for some items

WATER CLOSET

« Rimless Floor Standing WC with UF soft close slim seat cover and Hinges,
o Accessories set complete with concealed flush valve & Finish flat Plate

 Finish with an antibacterial ceramic glaze

« Noise reduction gasket

o Ceramic vitreous china

e Meets EU declaration of conformity certificate

55

' 350 @102 \ 400
190 5

=200~ - 102
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-~ 210 -
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550
430
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WASH HAND BASIN

o Without overflow
« with tap platform
e square tube 14 mm

o Ceramic
e Meets EU declaration of conformity certificate

L1

« 44— »

(=
<7

AS Tapis Vanity basin code LVA1290 OR EQUIVALEN
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ROBE HOOK

Double-ended bathroom robe hook, made of AISI 304 stainless steel black finish
Made with anti-corrosive and highly resistant stainless steel.

With hidden wall mounting system

With stainless steel hardware kit for installing on brick walls.

DOUBLE HOOK: made of 5 mm thick AISI 304 stainless steel plate.

e WALL BRACKETS: two units, made with AIST 304 stainless steel cylindrical tube of @
28mm and 1.2mm thick. Attached to the bar by means of a threaded stud and nut.

e WALL ANCHORS: two units made of AISI 304 stainless steel tube of @ 22mm and 1.0mm
thick.

55mm|21/8
Smm|[1/4 Ji

B

(_

@ 28mm[1 1/87]

(@ 28mm[1 1/8]

e al

55mm[2 1/8"] | ‘

41mm|1 587

-

90mm [3 1/2"] _|

ELBOW ACTION PILLAR TAP

For connecting to hot and cold water.

with 150mm long levers which

Can be operated by either the elbows or wrists using a quarter turn action.
Manufactured from chromium plated brass.

Mounting: Deck mounted

Spout projection: 75mm

To conform to WRAS standards

—
]
o] e
- L] = | | iy
e |
J‘il e | : I:ﬂll
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S |
i, |
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-l

C-10



TOILET BRUSH SET

e Toilet brush set for fixing to the bathroom wall, made of AISI 304 stainless steel 1
mm thick

e Resistant to humidity and corrosion
e Circular lid with an airtight seal that prevents the spread of bad odors and protects
hands from getting dirty or splashed while cleaning the toilet.
e Comes with stainless steel hardware for fixing it to a brick wall
e WALL BRACKET: made of AISI 304 stainless steel, 2 mm tick. Allows quick
removal of the brush holder for cleaning, without tools.
e INNER RECIPIENT: to collect water and prevent body rust. Made of black
thermoplastic to prevent oxidation of the body.
e HANDLE: made with AISI 304 stainless steel rod and is 27.5 cm in length,
which for ease of reach and clean the toilet bowl.
e LID: made of black circular rubber seal, 2.0 mm thick. [
e BRUSHES: long, dense and soft

400mm|15 3/4

125mmi47/8

TOILET ROLL HOLDER

e Toilet roll holder made of AISI 304 stainless steel black finish.
e Roll axis made of 5 mm thick AISI 304 stainless steel sheet.

e Wall brackets of two units, made with AISI 304 stainless steel cylindrical tube of @
28mm and 1.2mm thick and attached to the bar by means of a threaded stud and nut.
e Wall anchors made of two units, made of AISI 304 stainless steel tube of &

22mm and 1.0mm thick. Attached to the wall bracket by means of a screw. It has two oval

holes (one vertical and one horizontal) to facilitate wall mounting.

m




MAINS OPERATION WC AND URINAL FLUSH VALVE

o Finish: Polished Chrome

o Manual Push Operation

o Non-Concussive Function (timed shut-off)

o Style: Modern

e Requirement: Suitable for all concealed toilet plumbing systems
o Does not use electricity

o Type of mounting: In Wall above back to wall toilet

-

PUSH BUTTON SOAP DISPENSER

e  Wall mounted liquid soap dispenser

e capacity of 1.1 litres

e manufactured in 3 mm thick thermoplastic ABS
¢ hand operated by means of a push-button

e Quantity dispensed per pump 1.2 ml

e Compliance with ISO and C.E standards

e With preferred dimensions as shown

T= j__

< 108

Mediclinic’s AC0957C" or approved equivalent
C-12



Water Closet

Dual flush mechanism with 4.5 L (full) and . a—
3 L or lower (eco) options; efficient — A

washdown system ensures effective flushing &

with reduced water use. (iv) Dimensions & == =]
Performance:

Approximate size: 355 mm (width) x 545 mm

(projection) x 360 mm (height); supports load

up to 400 kg when used with certified in-wall

frame. . . .
Figure 1:Geberit + Duravit D-Code

concealed (wall-hung) water closet:

TOILET PAPER ROLL DISPENSER

e Wall-mounted metal construction (durable steel/brass alloy depending on variant), sturdy

and corrosion-resistant

e Concealed fastening with included mounting hardware; hole spacing is 26 mm, requiring

6 mm drill holes
e Overall dimensions:
e Shelf: 150 x 80 mm
e Width (installation center to center): approx. 150 mm / 5-15/16"
e Height: 3-1/16" (~78 mm)

¢ Single-roll capacity, oriented horizontally
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Hansgrohe 41772 Wall Mounted Euro Toilet Paper Holder

ROBE HOOK

e Double-ended bathroom robe hook, made of AISI 304 stainless steel black finish
e Made with anti-corrosive and highly resistant stainless steel.

e With hidden wall mounting system

e With stainless steel hardware kit for installing on brick walls.

e DOUBLE HOOK: made of 5 mm thick AISI 304 stainless steel plate.

e WALL BRACKETS: two units, made with AISI 304 stainless steel cylindrical tube of @
28mm and 1.2mm thick. Attached to the bar by means of a threaded stud and nut.

e WALL ANCHORS: two units made of AISI 304 stainless steel tube of @ 22mm and
1.0mm thick.

Q]I T T 1
o~ =
g [ F
£ | E:
=i .
@ 28mm[1 1/8'] | —
Q|
= o
= E| 5mml[1/47
i B gl — — ==
fl /_\\ Il \.\ =
|
E| by ¥ ! ) |
=1
90mm|[3 1/2"] 55mm[2 1/8"] ‘ ‘
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PHSICALLY CHALLENGED WATER CLOSET

e 700mm projection Rim free pan

e (oncealed cistern, single flush lever, 4 litre flush

e Seat ring, stainless steel bar hinge, top fix and stability buffers
e back support with cushion

¢ hand rinse basin 400, no overflow 1 tap

e thermostatic basin mixer with fixed spout and copper tails

e 4 x 600mm grab rails concealed fixings,1 x 450mm grab rail concealed
fixings, 1 x Hinged support rail and toilet roll holder concealed fixings

e Material to be Vitreous china.

e Grab rails in powder coated aluminium.

e WRAS Approved and TMV3 Approved

Thie area shown ks the minimum
required. Il must be dear of ail

i hsirictions fag phimbing and
drainage fitings).
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AS TWYFORD DOC M PACK MODEL PK8357BE OR EQUIVALENT
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BATHROOM SIGNS

e Made of stainless steel, 0.5 mm thick and the subject is embossed in black on the
stainless steel.
e The signs are all circular and have a diameter of 116 mm and they are fixed to the wall by
means of a double side tape
WOMEN'S WASHROOM SIGN

AS MEDICLINIC MODEL PP1321CS OR EQUIVALENT

MEN'S WASHROOM SIGN

AS MEDICLINIC MODEL PS0003CS OR EQUIVALENT

ADAPTED WASHROOM SIGN

AS MEDICLINIC MODEL PS0004CS OR EQUIVALENT
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1.1. TESTING AND INSPECTION

3.4.1 Site Tests Pipework Systems

a) _Above Ground Internal Water Services Installation

All water service pipe system installed above ground shall be tested hydraulically for a
period of ten hours to not less than one and half times to design working pressure.

If preferred, the Sub-contractor may test the pipelines in sections. Any such section
found to be satisfactory need not be the subject of a further test when system has been
completed, unless specifically requested by the Engineer. During the test, each branch
and joint shall be examined carefully for leaks and any defects revealed shall be made
good by the Sub-contractor and the section re-tested.

The Sub-contractor shall take all necessary precautions to prevent damage occurring to
special valves and fittings during the tests. Any item damaged shall be repaired or
replaced at the Sub-contractor’s expenses.

b) _Above Ground Soil Waste and Ventilation System

All soil, waste and ventilating pipe system forming part of the above ground installation,
shall be given appropriate test procedures as described in B.S. 5572, 1972.

Smoke tests on above ground soil, waste and ventilating pipe system

shall not be permitted. Pressure tests shall be carried out before any

work which is to be concealed is finally enclosed. In all respects, tests

shall comply with the requirements of B.S. 5572.

342 Site Test — Performance

Following satisfactory pressure test on the pipework system operational tests shall be
carried out in accordance with the relevant B. S. Code of practice on the systems as a
whole to establish that special valves, gauges, control, fittings, equipment and plant are
functioning correctly to the satisfaction of the Engineer.

All hot water pipework shall be installed with pre-formed fibre glass lagging to a
thickness of 25mm where the pipe runs above a false ceiling or in areas where the
ambient temperature is higher than normal with the result that pipe “sweating”, due

to condensation will cause nuisance.
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All lagged pipes which run in a visible position after erection shall be given a canvas cover
and prepared for painting as follows:

e Apply a coating of suitable filler until the canvas weave disappears and allow to dry.

e Apply two coats of an approved paint and finish in suitable gloss enamel to colors approved

by the Engineer.
All lagging for cold and hot water pipes erected in crawlways, ducts and above

false ceiling which after erection are not visible from the corridors of rooms, shall be
covered with a reinforced aluminum foil finish banded in colours to be approved by the
Engineer.

In all respects, unless otherwise stated, the hot and cold-water installation shall be carried
out in accordance with the best standard of modern practice and described in C.P.342 and
C.P.310 respectively to the approval of the Engineer. The test pressure shall be applied by
means of a manually operated test pump or, in the case of long main or mains of large
diameter, by a power-driven test pump which shall not be left unattended. In either case
precautions shall be taken to ensure that the required pressure is not exceeded.

Pressure gauges should be recalibrated before the tests.

The Sub-contractor shall be deemed to have included in his price for all test pumps, and
other equipment required under this specification.

The test pressure shall be one and a half times the maximum working pressure except
where a pipe is manufactured from a material for which the relevant B.S. specification

designates a maximum test pressure.

3.5: STERILISATION OF COLD-WATER SYSTEM

All water distribution system shall be thoroughly sterilized and flushed out after the
completion of all tests and before being fully commissioned for handover.
The sterilization procedures shall be carried out by the Sub-contractor in accordance with the

requirements of B.S. Code of Practice 301, Clause 409 and to the approval of the Engineer
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PLUMBING PIPES SPECIFICATION

Impact Strength of over 45 avg ft/lbs tested by ASTM D2444 Standard Practice for

Determination of the Impact Resistance of Thermoplastic Pipe and Fittings
Biofilm Formation Potential of less than 120 pg ATP/cm2
integrates specialized additives that protect the pipe from UV

To meet the requirement of having a flame spread index of 0-25 and a smoke developed

index of 0-50 (25/50 rating) when tested in accordance with ASTM E84/UL723

Item | Parameter Required

A Material Chlorinated Polyvinyl Chloride

B Tensile Strength High.55 MPa
(MPa at 23°C)

C Flow Rate High due to higher ID

D Jointing cold fusion as done by solvent joint

E Scale Formation/ No scale formation, pitting and corrosion
Calcination

F Fire Retardance LOI = 60%. Self extinguishes

G Bacterial Growth Less than 5000Kbe/cm

H Thermal Conductivity 0.14W/MK Less energy loss

I Coefficient of 0.7x10 mm/mk less supports, less
Thermal expansion snaking.

J Effect of UV Dehydrochlorination reaction. Temp and pressure

bearing capacity remains unaffected
K Oxygen Permeation Less than 1 cm3 /m day atmosphere (at 70°C) No
corrosion risk

L Reliability Being in production for at least 20 years

M Maximum 93 degrees centigrade
Temperature

N Resistance to water Not affected by chlorine in water supply or by
disinfectant pH of Water
(Chlorine)
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HANGERS AND SUPPORT
e Piping should not be anchored tightly to supports, but rather secured with smooth
straps or hangers that allow for movement caused by expansion and contraction.
o Hangers should not have rough or sharp edges which come in contact with the tubing.

Hangers Spacing
Horizontal
20°C 60°C 80°C Yotine

A 16 850 700 600 1000
B 20 950 850 750 1200
C 25 1050 950 850 1300
D 32 1200 1100 1000 1400
E 40 1300 1150 1150 1500
F 50 1500 1450 1350 1700
G 63 1700 1650 1550 2000
PIPES AND FITTINGS

PPR(Poly Propylene Random) pipes shall be as per Top Pipe brand

DRAINAGE PIPING

Drainage Piping shall be with specifications as follows
e Raw material - 100% VIRGIN Polyvinyl chloride (PVC-U)
e Stabilizers - Non-lead/ Organic
e Jointing method - Rubber ring or Solvent Weld
e Density (g/cm3) - 1.40
e Yield strength (N/mm?2) - 50 — 55
e E-modulus (N/mm2) - 3000
e Melting point - Ca. 90°C
e Vicat softening point - 80°C
e Specific heat - 1.00 kJ/kg *« K
e Colour Light Grey to BS EN 1329-1:2000 and quality to BS 5255
e Colour Brown to BS EN 1401-1:1998 and quality to BS 4660
e Coefficient of heat conduction - 0.16 W/mK
e Tensile Strength : Min. 45 N/mm?2
e Jointing by Rubber Ring/Solvent Weld
e With all associated fittings
e  WC Connectors
e Vent pipes and caps
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Air admittance valves
Traps/siphons

Floor gullies

Access fittings
Connectors and reducers

15° chamfer is applied to all spigot ends for rubber ring pipe.

Item | Parameter Value Test
methad
A Impact Resistance TIR <10% EN 744
B Vicat Softening >79°C EN 727
C Longitudinal <5% EN 743
Reversion
D Dichloromethane Acid No attack EN 580
Resistance
E Water Tightness of No leakage EN
Rubber Ring Joint 1277
F Elevated Temp. No leakage EN
Cycling 1055
G Long Term 90 days > 1.3 bar EN
Performance of TPE 1989
Seals
100 years > 0.6 bar EN
H Resistance to Internal No failure during the test EII\\? 521
Pressure 10.0MPA for 1000 hours, at
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PIPE FITTINGS

BEND 70° - SWR BEND 45" - SWR REDUCING BUSH - SWR W.C. CONNECTOR - 5SWR SHOWER TRAP - SWR

Sires Sizes Sizes Sizes Sizes

1174 4" (110mm) 114" W.C. Connector 4" (110mm) Tee
112" Bend 457 11/2" Straight 4" [110mm)

on gn

3" (82mm) 3" (B2mm)

BOSS CONNECTOR - SWR FLOOR TRAP - SWR INSPECTION BEND 907 - SWR VENT COWL - SWR
Sizes Bescription Sizes Description
4' [110mm]) x T1/4" Complete with Grll and Tile 4" [110mm) Inspeciion 4' [110mmy)
4 (110mm) » 11/2" Grill and Tile: [inlel) Bend 70°
4" (110mm) = 2" Main Trap
Grill

ACCESS PLUG - SWR TEE SWR TEE SWR INSPECTION TEE
Sizes Slzes Sires Sizes
T1/4" T1/4" 4" [T10mm]) Tee 4" (110mm) Bend $0°
112" Tif2"
2n 2
3" [82mm)
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GENERAL SPECIFICATIONS FOR FIRE SUPPRESSION SYSTEM AND PORTABLE FIRE

EXTINQUISHERS
PARTICULAR PLUMBING AND DRAINAGE SPECIFICATIONS

6.1 General... ..o D-1
6.2 Scope Of WOrKS. ....voviiiii e D-1
6.3 Portable Carbon Dioxide Fire Extinguishers........................... D-1
6.4 Dry Chemical Powder Portable Fire Extinguisher......................... D-2
6.5 General Installation Instructions - Inergen Fire Suppression System.... D-3
6.6 Installation Conditions............ooeiiiiii e, D-6
6.7 Design And Calculation Requirements...............coiviiiiiiiininnnnne. D-6
6.8 Installation Specifications. ..o D-6
6.9 Testing And COmMMISSIONING......ouvtintiniitintit it D-7
6.10  Documentation Requirement................ooiiiiiiiiiiniiiiiiiiiaieanenns D-7
6.11  Maintenance And Service Conditions.............ccoevviiiiiiniiiiiineannn D-8
6.12  Regulatory Compliance..............ooiiiiiiiiiiiiiiiiiieieieea e D-9
6.13  Warranty And Performance Guarantees................cooevvviiriiniennennnnn. D-8
6.6  Signage-Fire Instruction /Fire EXit.ceevveiiniiiiieiiiiiiiiiiieiinienennns D-10
6.7  Statement Of Compliance..............ooiiiiiiiiiiiiii i D-14



6.14

6.15

6.16

PART D
PARTICULAR SPECIFICATIONS FOR PORTABLE FIRE EXTINGUISHER
AND FIRE SUPPRESSION SYSTEM
GENERAL

The particular specification details the requirements for the supply and installation and
commissioning of the Portable Fire Extinguishers and Boosted Hose Reel System. The Sub-
contractor shall include for all appurtenances and appliances not necessarily called for in
this specification or shown on the contract drawings but which are necessary for the
completion and satisfactory functioning of the works.

If in the opinion of the Sub-contractor there is a difference between the requirements of the
Specifications and the Contract Drawings, he shall clarify these differences with the
Engineer before tendering.

SCOPE OF WORKS

The Sub-contractor shall supply, deliver, erect, test and commission all the portable fire
extinguishers which are called for in these Specifications and as shown on the Contract
Drawings.

PORTABLE CARBON DIOXIDE FIRE EXTINGUISHERS

These shall be portable carbon dioxide fire extinguishers and shall comply with B.S. 3326:
1960 and B.S. 5423: 1977.
The body of extinguisher shall be a seamless steel cylinder manufactured to one of the

following British Standards; B.S. 401 or B.S. 1288.

The filling ratio shall comply with B.S. 5355 with valves fittings for compressed gas

cylinders to B.S.341. Where a hose is fitted it shall be flexible and have a minimum

working pressure of

206.85 bar (3000 p.s.i.). The hose is not to be under internal pressure until the extinguisher is
operated.

The nozzle shall be manufactured of brass gunmetal, aluminum or stainless steel and may be
fitted with a suitable valve for temporarily stopping the discharge if such means are not

incorporated in the operating head.
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The discharge horn shall be designed and constructed so as to direct the discharge and limit

the entrainment of air. It shall be constructed of electrically non-conductive material.

The following markings shall be applied to the extinguishers: -

a) The words “Carbon Dioxide Fire Extinguisher” and to include the appropriate nominal gas
content.

b) Method of operation.

) The words “Re-charge immediately after use”.

d) Instructions for periodic checking.

e) The number of the British Standard B.S. 3326: 1960 or B.S. 5423.

f) The manufacturers name or identification markings

6.4 DRY CHEMICAL POWDER PORTABLE FIRE EXTINGUISHER

The portable dry powder fire extinguishers shall comply with BS3465: 1962 and BS 5423.
The body shall be constructed to steel not less than the requirements of BS 1449 or
aluminum to BS 1470: 1972 and shall be suitably protected against corrosion.

The dry powder charge shall be not-toxic and retain its free-flowing properties under
normal storage conditions. Any pressurizing agent used as an expellant shall be in dry

state; in particular, compressed air.

The discharge tube and gas tube if either is fitted shall be made of steel, brass, copper or
other not less suitable material. Where a hose is provided it shall not exceed 1,060mm and
shall be acid and alkali resistant.

Provision shall be made for securing the nozzle when not in use.

The extinguisher shall be clearly marked with the following information

a) The word “Dry Powder Fire Extinguisher”
b) Method of operation in prominent letters.
¢) The working pressure and the weight of the powder charge in Kilogram.

d) Manufacturers name or identification mark
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¢) The words “RECHARGE AFTER USE” if rechargeable type.

f) Instructions to regularly check the weight of the pressure container (gas Cartridge) or
inspect the pressure indicator on stored pressure types when fitted, and remedy any loss

indicated by either.

g) The year of manufacture.

h) The Pressure to which the extinguisher was tested.

i) The number of this British Standard BS 3465 or BS 5423: 1977.

i) When appropriate complete instructions for charging the extinguisher shall be

clearly marked on the extinguisher or otherwise be supplied with the refill

6.5. General Installation Instructions and Conditions - Inergen Fire Suppression
System

6.5.1 SYSTEM OVERVIEW

The Inergen fire suppression system shall be a clean agent gaseous fire suppression system
utilizing Inergen (IG-541) as the extinguishing agent. Inergen is an inert gas mixture
composed of 52% nitrogen, 40% argon, and 8% carbon dioxide. The system shall be designed,
installed, and commissioned in accordance with applicable international standards including

NFPA 2001, ISO 14520, and local fire safety regulations.

6.5.2 DESIGN REQUIREMENTS

Protected Areas
e The system shall protect designated areas as specified in the project drawings and
specifications
e Each protected area shall have independent zone control and detection
o Design concentration shall be minimum 37.5% by volume for most combustible
materials
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Design concentration shall be minimum 43.4% by volume for electrical equipment and

flammable liquids

System Components

The complete system shall include but not be limited to:

6.5.3

Inergen gas storage cylinders with valve assemblies

Distribution network including manifolds, piping, and discharge nozzles
Electronic control panel with manual and automatic operation modes
Detection system with smoke and heat detectors as appropriate

Manual release stations and abort switches

Pre-discharge warning devices (visual and audible alarms)

Door fan test equipment for enclosure integrity testing

INSTALLATION CONDITIONS

Environmental Conditions

Storage cylinder room temperature range: -10°C to +50°C
Protected area temperature range: 0°C to +50°C
Relative humidity: Maximum 95% non-condensing

Altitude: System design shall account for site altitude affecting gas density calculations

Structural Requirements

Cylinder storage area shall have adequate ventilation and access for maintenance
Protected areas shall maintain structural integrity during agent discharge
All openings shall be capable of closure within 30 seconds of detection activation

Floor loading capacity shall accommodate cylinder weights and seismic requirements

Electrical Requirements

Primary power supply: 220-240V AC, 50Hz with backup battery supply
Battery backup shall provide minimum 24 hours standby plus 30 minutes alarm
operation

All electrical installations shall comply with local electrical codes and standards

Lightning and surge protection shall be provided for all electronic components
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6.5.4 DESIGN AND CALCULATION REQUIREMENTS
Hydraulic Calculations
e Complete hydraulic flow calculations shall be provided showing pressure losses
throughout the distribution network
e Calculations shall account for temperature, altitude, and safety factors
e Minimum and maximum cylinder pressures shall be verified for all operating
conditions

o Discharge time shall not exceed 60 seconds for 95% agent delivery

Enclosure Integrity
e All protected areas shall undergo door fan testing to verify enclosure integrity
e Maximum allowable leakage area shall not exceed calculated retention requirements
o Test results shall demonstrate agent retention for minimum 10 minutes at design
concentration
6.5.5 INSTALLATION SPECIFICATIONS
Gas Storage and Distribution
e Cylinders shall be securely mounted with anti-seismic restraints where required
o All piping shall be Schedule 40 black steel or approved equivalent with proper supports
every 3 meters maximum
e Pipe joints shall be welded or approved mechanical fittings rated for system pressures
o Distribution manifold shall include pressure equalization and flexible connections to
cylinders
o Discharge nozzles shall be positioned to ensure uniform agent distribution
Detection and Control System
e Detection devices shall provide cross-zoned confirmation before automatic release
o Control panel shall be located outside protected areas with clear visibility and access
e Pre-discharge time delay shall be adjustable from 0-30 seconds with factory setting at
30 seconds
e System shall include provisions for manual activation and abort functions

o All field devices shall be addressable with individual monitoring capability
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Safety Systems
e Pre-discharge warning devices shall operate during time delay period
o Exit door electromagnetic locks shall release immediately upon detection activation
o HVAC systems shall shut down automatically upon discharge initiation
o Personnel safety egress time shall be calculated and verified for all protected areas
6.6.6 TESTING AND COMMISSIONING
Factory Testing
o All major components shall be factory tested and certified before delivery
o Pressure vessels shall have current hydrostatic test certification
e Electronic components shall have functional test certificates
Installation Testing
o Complete system functional testing including all detection, control, and discharge
sequences
e Enclosure integrity testing with certified door fan test equipment
o Electrical continuity and isolation testing of all circuits
o Communication interface testing with building management systems
Performance Verification
o Simulated discharge test using compressed air or nitrogen to verify flow calculations
e Detector sensitivity and response time verification
e Pre-discharge timing and abort function testing
e Documentation of all test results and system performance parameters
6.6.7 DOCUMENTATION REQUIREMENTS
Design Documentation
e Complete system drawings including plans, elevations, and details
e Hydraulic calculation reports and design basis documentation
o Equipment specifications and data sheets for all components
e Operation and maintenance manuals in local language
Installation Documentation
e As-built drawings reflecting actual installation conditions
e Test certificates and commissioning reports
o Training records for operating and maintenance personnel
e Spare parts list and recommended inventory levels
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6.6.8

MAINTENANCE AND SERVICE CONDITIONS

Preventive Maintenance

System shall be designed for routine maintenance without system shutdown
Annual inspection and testing program shall be established
Cylinder weigh scales and pressure monitoring equipment shall be provided

Service access shall be maintained to all system components

Service Requirements

6.6.9

Local service support shall be available with 4-hour emergency response
Annual maintenance contract shall include all routine inspections and testing
Replacement parts availability shall be guaranteed for minimum 20 years

Technical support and training shall be provided for maintenance personnel

REGULATORY COMPLIANCE

Standards and Codes

System design shall comply with NFPA 2001 or ISO 14520 as applicable
Installation shall meet local fire safety and building code requirements
Pressure vessel regulations and certification requirements shall be satisfied

Environmental regulations regarding agent handling and disposal shall be followed

Approvals and Certifications

6.6.10

All major components shall have appropriate third-party certifications

System design shall be approved by local fire authority having jurisdiction
Installation contractor shall be certified by system manufacturer

Final system acceptance shall include regulatory authority approval where required

WARRANTY AND PERFORMANCE GUARANTEES

System Warranty

Complete system warranty of minimum 2 years from final acceptance
Component warranties shall be passed through from manufacturers
Performance guarantee for design concentration achievement and retention

Defect correction and replacement guarantee during warranty period
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Performance Criteria
o System availability shall exceed 99.5% excluding scheduled maintenance periods
o False alarm rate shall not exceed 1 per zone per year after commissioning period
o Response time from detection to discharge shall not exceed 60 seconds

e Agent retention shall maintain minimum 85% design concentration for 10 minutes

Instruction Period

The Sub-contractor shall allow in his contract sum for instructing of the use of the
equipment to the Client’s maintenance staff. The period of instruction may be within the
contract period but may also be required after the contract period has expired.
The period of time required shall be stipulated by the Client but will not exceed two days in
which time the Client’s staff shall be instructed on the operation and maintenance of the
equipment.

6.8  Signage-Fire Instruction /Fire Exit

681  Fire Instruction Notice
Print fire instruction on the Perspex plates with White Colour

Background measuring 510mm length x 380mm width x 4mm thick as follows;

682  Fire Exit Sign
Print Fire Exit signs on the Perspex plate, 4mm thick, with white colour background as follows: -
1. Lettering IN RED COLOUR of not less than S0mm in height.
2. A pendant sign bearing words, FIRE EXIT and with a directional arrow.
The sign must be capable of being read from both approaches to exit and so is double sided.
683  Hose Reel Label
Print Fire Exit signs on the Perspex plate, 4mm thick, with white colour background as follows: -
1. Lettering IN RED COLOUR of not less than 50mm in height.
2. A pendant sign bearing words, HOSE REEL and with a directional arrow.
The sign must be capable of being read from both approaches to exit and so is double sided.
FIRE EXTINGUISHER CABINET
e Size of 560mm width by 710mm high and 260mm deep
e Surface Mounted
o Paint Finish in epoxy powder red (Minimum 70 micron)

e To host 2No.Portable 9kg Extinguisher
e Material Mild steel minimum 0.9mm thick
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FIRE HOSEREEL CABINET
e Size of 1050mm width by 800mm high and 400mm deep

e Surface Mounted
e Paint Finish in epoxy powder red (Minimum 70 micron)

GENERAL SPECIFICATION FOR THE FIRE HYDRANT AND FIRE HYDRANT PUMP

1.1 FIRE HYDRANT DETAILS

1.1.1 Definition
The fire hydrant is a system which is installed along the water mains to be used as a means of
providing water to the fire brigades through the connection of the hose from a stand pipe.

1.1.2 Installation

The fire hydrants are installed along the water mains with the first hydrant at

a location which is not more than 60 m from the entry of any building and they should not be more
than 120 m apart.

1.1.3 Hydrant body
The body of the hydrant shall be made of grey cast iron complying with the requirements of BS
1452 having a tensile strength not less than that given for grade 14.

1.1.4 Hydrant Valve
The valve shall be faced with suitable resilient material. The threaded part of the valve, which
engages with the spindle, shall be of bronze.

Body seating for the valves shall be of copper alloy complying with the requirements of BS 1400
(KS 06 — 744 — 1:1991) or high tensile brass complying with the requirements of BS 2872 or BS
2874.

Turning the spindle cap in a clockwise direction when viewed from above shall close valves and the

direction of opening shall be permanently marked on the ground.

1.1.5 Spindle & Spindle Cap

The spindle note shall be either of the same material as the spindle, or of copper alloy complying
with the requirements of BS 1400 (KS 06 — 744 — 1:1991). It shall have a squared top formed to
receive either a cast iron spindle cap.

D-10



The spindle shall be made of copper alloy complying with the requirements of BS 2874 (KS 06 —
744 — 1:1991), and it shall have a threaded machined of trapezoidal form. The spindle cap shall
be of a cast iron secured to the spindle by on M12 hexagon socket set screw conforming to BS
4168.

1.1.6 Hydrant outlet

The outlet flange of the hydrant shall have above nominal diameter 65mm, and shall be fitted with a
screwed outlet — Both flanges shall be 50 mm conforming to BS 4504: Part 1: 1969.

The screwed outlet shall be provided with a cap of cast iron or other suitable material. The cap

shall cover the outlet thread completely and shall be attached to the hydrant by a chain.

The distance between the axis of the outlet and the nearest point on the spindle

fitting shall be not less than 100 mm.

The screwed outlet shall be made of Copper alloy to BS 1400 (KS 06 — 744 —

1:1991), or Copper alloy to BS 2872, or Suitable Spheroidal graphite iron to BS

2789 protected against corrosion accordance with CP 2008.
1.1.7 Drain Boss
Each shall be provided with a suitable drain boss on the outlet side. This shall be located at the lowest
practical point which will permit the filling of self- operating a drilled drip plug

1.1.8 Jointing
The hydrants shall have machined joint faces throughout and the fitting of adjoining parts shall
be such as to make sound joints, corresponding parts of hydrants of the same design and
manufacture shall be interchangeable.

1.1.9 Hydrant coating
The hydrant shall be coated in accordance to BS. 4164.

1.1.10 Fire Hydrant Box

Fire Hydrant box: Weather proof standard fire hose cabinet (1700 mm x

750 mm x 250 mm) made of 16 SWG powder coated M.S sheet cabinets of approved type, stove
enameled Fire red finish, suitable for housing 2 nos. Hose pipe, 1 No. branch pipe & nozzle
spanner. The Box shall be painted with two coats of red oxide primer and two coats of synthetic
enamel paint of Fire red shade (Conforming to relevant BS standard) approved shade complete
as required. The cabinet and required accessories shall be provided with each stand-post type
hydrant. The mounting arrangement of cabinets for stand type hydrants shall be as shown
in Plant detail drawings & coordinated with Architecture.

a. Hydrant Key: Aluminum alloy hydrant key, length as required.
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1.1.11 Marking

Surface box covers shall be clearly marked by having the words ‘FIRE HYDRANT” in letter not
less than 30mm high, or the initials ‘FH’ in letters not less than 75mm high cost into the cover.

1.1.12 Testing
The hydrants shall be deemed to have undergone the necessary hydrostatic and flow test at time of
manufacture. Necessary test certificates from the manufacturer shall be needed. The test, to
conform to BS 750: 1977:

1.2 STAND PIPES
One end of these shall have internal threads to couple with the 80mm diameter external threads of
the screw down type or above ground fire Hydrant (BS 750 type 2 hydrants) outlet.

1.3 HOSE PIPE
Each cotton synthetic fibre rubberized fire hosepipe to be at least 25 metres long with 65mm
diameter female instantaneous type connector.

1.4 FIRE HYDRANT PUMP

2 No. electrically operated pumps capable of pumping 11.7 Litres per second of water against 60
metres (6bar) head shall be installed. The pumps to be as GRUNDFOS MODEL CR —45-3 or
equal and approved.

1 No. electrically Jockey pump capable of pumping 1.17 Litres per second of water against

60 metres (6bar) head shall be installed. The pumps to be as GRUNDFOS or equal and

approved.

Each pump shall be directly driven by a three-phase motor; the pump motor being mounted on a
common base.

Pump casing shall be manufactured from good quality cast iron and impellers, shafts and other
material in contact with water shall be of corrosion resistant metal. The pumps shall be suitable for
pumping filtered water treated for human consumption.

The motor shall be completed protected against possible damage due to entry of water, dust etc. The
motor shall be fitted with glands for the entry of PVC armoured cables with overall PVC sheath.
The completed cable connection to the motor terminal box shall be proof against ingress of water or
dust.

The pump shall be mounted on concrete plinth which shall be constructed by the main contractor
in accordance with specifications form the sub-contractor.

Holes for holding down bolts shall be left in concrete and after the concrete has cured the pumps
shall be placed in position and bolts grounded into position. A grout shall be floated under pump
motor base to ensure an even surface for the pump to rest upon.
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1.4.1 Electrical works

It shall be the responsibility of the sub-contractor to provide all electrical wiring between all
items of his sub-contract works to ensure the correct functioning of his equipment. The sub-
contractor’s electric works shall start from nearest electrical isolator.

1.4.2 Control panel

The sub-contractor shall provide an electric control panel and shall be responsible for its

fixing and satisfactory operation. The panel shall be fabricated from minimum thickness.

1.2mm steel sheet and finished grey

stoved enamel. The panel shall be wall mounted with a removable hinged front

access panel. Motor control switch gear shall be of approved type. The panel shall have an
integral isolator

Pump changeover shall be automatic alternating after each duty cycle. A

green ‘running’ red ‘trip’ lamp shall be provided for each pump. The control

system (float switches etc) shall be energized when a pump is started.

The motor system shall be wired so that they operate only automatically as called for by the switches
except that starter push button shall be connected so as to enable the pumps to be started and run and
cease to run when the push button is allowed to its normal position.

An emergency stop button shall be located adjacent to each pump.

The level regulator/float switches shall be wired and set in such a manner that the duty pumps shall stop
and or will not come on when the tanks are empty to avoid dry runs.

Where a three-phase motor is used, a single phasing protector shall be provided if the motor does not
have one.
A phase failure relay shall be installed in 3 phase — operated pumps.

The pump set shall be supplied complete with all tools and spares as

recommended.
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STATEMENT OF COMPLIANCE

a) I confirm compliance of all clauses of the General Conditions, General Specifications

and Particular Specifications in this tender.

b) I confirm I have not made and will not make any payment to any person, which can

be perceived as an inducement to win this tender.

Date: oo,

Official Rubber Stamp: ........o.oiiii
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2 Notes and Sample Items for Preparing a Bill of Quantities
2.1 These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Tender Documents. Priced Bills of Quantities shall
be part and parcel of the Contract Documents.
2.2 The objectives and purpose of the Bills of Quantities are to provide sufficient information on
the specifications, descriptions and quantities of Works to be performed to enable tenders to
be prepared efficiently and accurately and when a contract has been entered into, to provide a
priced Bill of Quantities for use in the periodic valuation of Works executed. In order to attain
these objectives, Works should be itemized in the Bill of Quantities insufficient detail to
distinguish between the different classes of Works, or between Works of the same nature
carried out in different locations or in other circumstances which may give rise to different
considerations of cost. Consistent with these requirements, the layout and content of the Bill
of Quantities should be as simple and clear as possible.
2.3 NOTES TO PREPARING PREAMBLES
4.1 The Preambles should include only those items that constitute the cost of the works but
would not be priced separately as they are expected to be included in the unit prices. Care
should be taken to ensure that these items are not are petition of the conditions of contract.
The Preambles should indicate the inclusiveness of the unit prices and should state the
methods of measurement that have been adopted in the preparation of the Bill of
Quantities, that are to be used for the measurement of any part of the Works. The units of
measurement and abbreviations should be defined and any mandatory national units
defined and described. The methods of and procedure for re- measurement should be
described in the Preambles.

44 The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is
otherwise provided under the Contract, include all Constructional Plant, labour,
supervision, materials, erection, maintenance, insurance, profit, taxes, and duties,
together with all general risks, liabilities, and obligations set out or implied in the
Contract.

45 A rate or price shall be entered against each item in the priced Bill of Quantities, whether
quantities are stated or not. The cost of Items against which the Contractor has failed to
enter a rate or price shall be deemed to be covered by other rates and prices entered in the

Bill of Quantities.
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46.

47.

49

410

411

2.4
51

52

The whole cost of complying with the provisions of the Contract shall be included in the
Items provided in the priced Bills of Quantities, and where no Items are provided, the
cost shall be deemed to be distributed among the rates and prices entered for the related
Items of Work.

General directions and descriptions of work and materials are not necessarily repeated
nor summarized in the Bills of Quantities. References to the relevant sections of the
Contract documents shall be made before entering prices against each item in the priced
Bills of Quantities.

Provisional Sums and contingency sums included and so designated in the Bills of
Quantities shall be expended in whole or in part at the direction and discretion of the
Architect in accordance with Sub- Clause13.5 and Clause 13.6 of the General Conditions
of contract.

In preparing the Bills of Quantities, notes should be removed as they are intended to
guide the person preparing the Tender Documents. The Contractor must allow in his rates
for any costs associated with and complying with the requirements in the Preambles.
Should a tenderer/contractor not price any item in any section of the Bills of Quantities
including Preliminary items, it will be assumed that he/she has spread its cost in other
areas that he/she will have priced. Therefore, the item or items will be executed without
any additional costs or without being treated like variations.

NOTES ON PREPARING BILLS OF QUANTITIES
The Preliminary Items should be limited to tangible items that should be priced by the

tenderer, are identifiable and can be priced separately and included in the interim
valuations precisely. Such items may include such items as site office, notice boards, and
other temporary works, otherwise items such as security for the Works which are
primarily part of the Contractor's obligations should be included in the Contractor's rates.
The work items in the Bills of Quantities should be grouped into sections to distinguish
between those parts of the Works which by nature, location, access, timing, or any other
special characteristics may give rise to different methods of construction, or phasing of
the Works, or considerations of cost. Such groups could be ground excavations,
structures, external works, services, etc. General items common to all parts of the Works

may be grouped as a separate section in the Bill of Quantities.
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53

54

55

Quantities should be computed net from the Drawings, unless directed otherwise in the
Contract, and no allowance should be made for bulking, shrinkage or waste. Quantities
should be rounded up where appropriate.
Where the measured items a redeemed not to be exact because of the likelihood that the
scope can change during the execution of the works, such items could be subject to re-
measurement, the word “provisional” should be used to identify such cases. Where
whole sections of the work items fall in this class, for example foundations, they should
be labelled “Provisional Quantities” or “Provisional Items” so that the
Tenderer/Contractor is advised up front that such items are subject to re-
measurement to done before such work is cover-up.
All items that have not been measured and therefore not subject to tenders pricing should
be listed in the Bills of Quantities as Provisional Sums for particular item or class of
Work, which may be subject to a nominated subcontract or separate measurements at a
later date during the execution of the works. For example, if it is deemed not possible to
measure electrical works before going to tender because detail designs are not ready, a
provisional sum can be allowed in the Bills of Quantities for “Installation of Electrical
Works” to be executed later when actual design details are completed. To the extent not
covered above, there should be in the Bills of Quantities a general provision for physical
and financial contingencies made as a “Provisional Sum for Contingencies” and
“Provisional Sum for Fluctuations”.
PREAMBLES

The method of measurement of completed work for payment shall be in accordance with

The Standard Method of Measurements for Building Works and Associated Civil Works for Eastern

Africa (20d edition) of 2008 prepared by The Architectural Association of Kenya (Quantity Surveyors
Chapter)

The Site is situated in Multimedia University Nairobi County. along Magadi road It is

approximately__Kilometers from Nairobi CBD. Access to the site shall be through, Which
is an existing public road Any damage caused to the surfaces of this road shall be made
good at the Contractor's expense. The Contractor shall visit the site and acquaint itself with
its nature and position, the nature of the ground, substrata and other local conditions,
positions of existing power, water and other services, access roads or any other limitations
that might affect his cost or progress. No claim for extras shall be considered on account of
lack of knowledge in this respect.
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The Contractor shall obtain the Architect's approval on the siting of all temporary
buildings, spoil heaps, temporary access path, and storage of materials. The Contractor
shall also obtain the Architect approval and direction regarding the use of any materials
found on the Site.

The drawings used in the preparation of these Bills of Quantities can be inspected at the
offices of the Procuring Entity or Procuring Entity's Representative during normal
working hours. Two sets of the Working Drawings shall be provided to the contractor but
additional copies shall be provided at a cost to be determined by the Engineer.

The Contractor shall allow for the payment of all bank charges in connection with the
procurement of Bank Guarantees and stamp charges in connection with this contract
Agreement.

The Contractor shall carry out the various sections of the Works in such an order as the
Architect May direct. The Procuring Entity reserves the right to occupy the Works by
sections on completion provided that such occupation is considered to be both practical
and reasonable and will not interfere with the Works. The Contractor shall allow any costs
associated with such occupation.

The main Contractor will be fully responsible for paying his Sub-Contractor but the
Procuring Entity reserves the right in very exceptional circumstances to make such
payments direct in the interests of the project where the completion thereof might be
jeopardized by any dispute or vicariousness between the Contractor and the Sub-
Contractor involve.

The Contractor shall complete and deliver the Works in the period inserted in the Form of
Tender as his time for completion of the Works from the date for Possession, to be agreed
with the Engineer. The Contract Period is presumed to have been calculated making due
allowance for seasonal inclement weather conditions. No claim for extension of time due
to the normal inclement weather for this area shall be entertained.

The Contractor shall, upon receiving instructions to proceed with the Works, draw up a
Programme and Progress Chart setting out the order in which the Works are to be carried
out, with the appropriate dates thereof. This Chart shall be agreed with the Architect and
no deviation from the order set out in it will be permitted without the written consent of
the Engineer. The Contractor will be responsible for arranging the above programme with
all his sub-Contractors and Specialties. The Contractor shall allow in his rates for carrying
out this exercise, and for updating it as required.
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10.

12.

13.

14.

The Contractor shall submit to the Architect on the first day of each week or such longer
period as the Architect from time to time direct, a Progress Report and any information for
the proceeding period, showing the progress during the period and the up-to-date

cumulative progress on all important items of each section or portion of the Works.

. The Contractor shall arrange for photographs of the Site to be taken by a professional

photographer approved by the Engineer. The Photographs shall provide a record of the
Site and adjacent are as prior to the commencement of the Works and shall cover such
portion of the works in progress and completion as the Architect shall direct. All prints
shall be full plate size, unmounted, and marked on the reverse side with the date of
exposure, identification reference and brief description. The copyright of all photographs
shall be vested in the Procuring Entity. The negatives and four prints from each negative
shall be delivered to the Architect within two weeks of exposure.

Figured dimensions are to be followed in preference to dimensions scaled from the
Drawings, but whenever possible dimensions are to be taken on the Site or from the
buildings. Before any work is commenced by Sub- Contractors or Specialist Firms,
dimensions must be checked on the site comparable dimensions shown on the drawings.
The Contractor shall be responsible for the accuracy of such dimensions.

Prior to commencement of any work the Contractor is to ascertain from the relevant
Authorities the exact position, depth and level of all existing electric cables, water pipes or
other services in the area and he shall make whatever provisions may be required by the
Authorities concerned for the support and protection of such services. Any damage or
disturbance caused to any services shall be reported immediately to the Architect and the
relevant Authority and shall be made good to their satisfaction at the Contractor's expense.
Where appropriate the Contractor shall open up the ground in advance of the main work
by hand digging, if necessary, to locate precisely the position and details of the services
which are likely to affect his operations.

The Contractor shall include in his prices for the transport of materials, workmen, etc./, to
and from the site of the proposed works, at such hours and by such route as are permitted

by the Authorities.
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15.

16.

17.

18.

19.

20.

The Contractor will be required to make good, at his own expense and damage he may
cause to the present road surface and pavements within or beyond the boundary of the
Site, during the period of the works. All existing paths, storm water channels, etc., that
may be destroyed or damaged during the progress of the Works shall be reinstated by the
Contractor to the satisfaction of the Engineer.

The Contractor is to allow for complying with all instructions and regulations of the Police
Authorities.

All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter,
acid or alkaline substance in solution. The Contractor shall provide at his own risk and
cost all water for use in connection with the Works, (including works of sub—contractors).
If need be, he shall make arrangements with the Local Water Authority for the installation
of a separate meter for all water used by him throughout the Contract and pay all cost and
fees in connection therewith. He shall also provide temporary storage tanks and tubing,
etc., as may be necessary, and clear away at completion.

The Contractor shall provide all artificial lighting and power for his own use on the Works,
(including Sub — Contractor's) including all temporary connections, wiring, fittings, etc.,
and clearing away on completion. The Contractor shall pay all fees and obtain all permits
in connection there with.

The Contractor shall constantly keep on the Works a Literate English-speaking Agent or
Representative, competent and experienced in the kind of work involved, who shall give
his whole time to the superintendence of the works. (Including works of sub —
contractors). Such Agent or Representative shall receive on behalf of the Contractor
directions and instruction from the Engineer, and such directions and instructions shall be
deemed to be given to the contractor in accordance with the Conditions of Contract. The
Agent shall not be replaced without the specific approval of the Engineer.

The Contractor shall ensure that the safety of his work people and all authorized visitors to
the site are protected at all times. In particular, there shall be the proper provision of
guard-rails to scaffolding, protection against falling materials, tools on site, dust, nail and
other sharp objects. The site shall be kept tidy and clear of dangerous rubbish. The
Architect shall be empowered to suspend work on site should it be considered this
condition is not being observed and no claim arising from such suspension will be
allowed.
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22.

23.

24.

25.

. They are as available to the Contractor for work yards, offices and other facilities shall be

directed by the Architect and any existing features to remain shall be protected from
damage throughout the Contract Period and handed back in good condition when they are
vacated at the end of the Contract. If additional areas are required, the contractor shall
source then at own cost.

The Contractor shall give the Architect reasonable notice of the intention to set out or take
levels for any part of the Works so that arrangements may be made for checking the
work. The accuracy of setting out and leveling shall be within the tolerances specified in
the Specifications or on the Drawings. The checking of setting out or leveling by the
Architect shall not relieve the Contractor of his duties or responsibilities under the
Contract.

The Contractor must take steps necessary to safe guard and shall beheld fully responsible
for any damage caused to existing and adjacent property, including buildings that are not a
subject of demolition. He shall make good at his own cost damage to persons and property
caused there on, and he shall indemnify the Procuring Entity against any loss or claim that
may arise.

The Contractor shall take such steps and exercise such care and diligence as to minimize
nuisance arising from dust, noise or any other cause to the occupiers of the existing and
adjacent property. He must provide such temporary and special screens and tarpaulins or
gummy bags, hoarding, barriers, warning signs etc. as he considers necessary and
sufficient for the protection of the existing and adjacent property and or prevention of
nuisance etc. as directed by Engineer.

The Contractors attention is drawn to the standards levy order which was amended on

15M0ctober 1998.Legal notice No.154 of 1998. The Contractor is required to pay a
monthly level of 0.2% of his factory price of construction works with effect from January

1999. Tenderer shall allow for this in the build-up his rates.
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26.

27.

28.

29.

30.

31.

32.

33.

The Contractor shall provide temporary sheds, offices mess rooms, sanitary,
accommodation and other temporary buildings for the use of the contractor and sub-
contractors, including lighting furniture equipment and attendance.

Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor
camps shall be complete with sanitary accommodation and fencing gates.

The Contractor must provide the necessary toilet facilities to the requirement and
satisfaction of the Health Authorities and maintain the same in a thoroughly clean and
sanitary condition and pay all conservancy fees during the period of the Works and
remove when no longer required.

The Contractor shall provide at his own risk and cost all watching and lighting as
necessary to safeguard the Works, Plant and materials against damage and theft.

The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools
and appliances of every description for the due and satisfactory completion of the Works
and shall remove the same on completion. All such plant, tools and equipment shall
comply with all regulations in force throughout the period of the Contract and shall be
altered or adopted during the Contract period as may be necessary to comply with any
amendments in or additions to such regulations.

Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for
the due performance of the works, including Sub-Contract Works, provide special
scaffolding as required by Sub- Contractors, alter and adopt all scaffolding as and when
required during the Works, and remove on completion. No scaffolding is measured here in
after and the Contractor must allow in his rates for this.

The Contractor shall take all necessary precautions such as temporary fencing, hoarding
fans, planked footways, guard—rails gantries screen, etc., for the safe custody of the
Works, materials and public protection and adjacent properties.

Cover up all and protect from damage, including damage from inclement weather, all
finished work and unfixed materials, including that of Sub-Contractors, etc., to the

satisfaction of the Architect until the completion of the Contract.
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34. The Contractor shall, after completion of the works, at his own expense, remove and clear
away all surplus excavated demolition materials, plant, rubbish and unused materials and
shall leave the whole of the Site and Works in a clean and tidy state to the satisfaction of
the Engineer, sheds, camps, etc. Particular care shall be taken to leave clean all floors and
windows and tore move all paint and cement all rubbish and dirt as it accumulates. The

Contractor is to find his own dump and shall pay all charges in connection there with.

Concrete test cubes shall be prepared in a set of three, as described including testing fees,
labor and materials, making molds, transport, handling, etc. Allow in your rates for
making at least four cubes on each occasion, from different batches; the concrete being
taken from the point of deposit.

35. The Contractors shall furnish at the earliest possible opportunity before work commences,
and at his own cost, any samples of materials and workmanship that may be called for by
the Architect for the approval or rejection, and any further samples in the case of rejection,
until such samples are approved by the Engineer. Such samples, when approved, shall be
the minimum standard for the work to which they apply. The procedure for submitting
samples of materials for testing or approval and the method of marking for identification
shall be as laid down by the Engineer. The Contractor shall allow in his Tender for such
samples and tests, including those in connection with his Sub-Contractors work.

36. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on

withholding tax on contractual payment section 35(7)(i)(ii1) which became effective on 15t
July 2000. A 3% withholding tax will be applicable to all interim payments exceeding
Kshs.......ccccceeveeueenen...... for work done in respect of building or civil works. The
contractor shall allow for any costs arising resulting there from in the build-up of rates.

37. Blasting will only be allowed with the express permission of the Architect in writing. All
blasting operations shall be carried out at the Contractor's sole risk and cost, in accordance
with any Government regulations in force for the time being, and any special regulations
laid down by the Architect governing the use and storage of explosives.

38. The National Construction Authority is a state corporation established under the national
construction authority Act No.14 of 2011. The broad Mandate of the Authority is to

oversee the construction industry and coordinate its development. The National
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39. Construction Authority Regulations 2014 with an effective date of 6MJune 2014,

regulation 25, - Allow 0.5% of the tender sum/contract sum for construction levy.

40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in
all contracts for construction services. The tenderer is also drawn to VAT Act Cap 476

clause 19(9). The tenderer must allow for VAT 1.19 as instructed elsewhere.

41. The contractor shall allow and pay for all insurance to cover risks and indemnities required
Items 17 and 18 of the Conditions of contract and also specified in the Special Conditions

of Contract
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BILL OF QUANTITIES



BILLS OF OUANTITIE
PRICING OF PRELIMINARIES ITEMS

Prices will be inserted against item of preliminaries in the Contractor’s Bills of Quantities and
specification. These Bills are designated as Bill No.l in this Section. Where the Contractor fails to
insert his price in any item, he shall be deemed to have made adequate provision for this on various
items in the Bills of Quantities. The preliminaries form part of this contract and together with other
Bills of Quantities covers for the costs involved in complying with all the requirements for the proper
execution of the whole of the works in the contract.

The Bills of Quantities are divided generally into three sections:

(a) Preliminaries — Bill No.l

Contractor’s preliminaries are as per those described in section C — Contract Preliminaries and General
Conditions of Contract. The Contractor shall study the conditions and make provision to cover their cost
in this Bill. The number of preliminary items to be priced by the Tenderer has been limited to tangible
items such as site office, temporary works and others. However, the Tenderer is free to include and
price any other items he deems necessary taking into consideration conditions he is likely to encounter
on site.

(b) Installation Items —  Other Bills

1) The brief description of the items in these Bills of Quantities should in no way modify or
supersede the detailed descriptions in the contract Drawings, conditions of contract and specifications.
(i1) The unit of measurements and observations are as per those described in clause

1.0 5 of the section C.

(¢) Summary

The summary contains tabulation of the separate parts of the Bills of Quantities carried forward with
provisional sum, contingencies and any prime cost sums included. The Contract shall insert his totals
and enter his grand total tender sum in the space provided below the summary.

This grand total tender sum shall be entered in the Form of Tender provided elsewhere in this document.



SPECIAL NOTES TO THE BILLS OF OUANTITES

1.  The Bills of Quantities form part of the contract documents and are to be read in conjunction with
the contract drawings and general specifications of materials and works.

2. The prices quoted shall be deemed to include for all obligations under the contract including but
not limited to supply of materials, labour, delivery to site, storage on site, installation, testing,
commissioning and all taxes including V.A.T at the time of tender.

3. All prices omitted from any item, section or part of the Bills of Quantities shall be deemed to
have been included to another item, section or part.

4. The brief descriptions of the items given in the Bills of Quantities are for the purpose of
establishing a standard to which the contractor shall adhere to. Otherwise, alternative brands of equal and
approved quality will be accepted.

Should the contractor install any material not specified here-in before receiving approval from the
Project Manager, the contractor shall remove the material in question and, at his own cost, install the
proper material.

5. The grand total of prices in the price summary page must be carried forward to the Form of
Tender.

6. Tenderers must enclose, together with their submitted tenders, detailed coloured manufacturer’s
Brochures detailing Technical Literature and specifications on all the equipment they intend to offer.



Statement of Compliance
1. Iconfirm compliance of all clauses of the General Conditions, General Specifications and
Particular Specifications in this tender.
2. Iconfirm I have not made and will not make any payment to any person, which can be
perceived as an inducement to win this tender.
3. I confirm that I shall provide all shop drawings for equipment and any other working
drawings as per best engineering works practices.

Signed: for and on behalf of the Tenderer

Date:

Official Rubber Stamp:



BILL NO.1 SUBCONTRACT PRELIMINARIES

Amount

ltem Description Qty | Unit |Rate (Kshs) (Kshs)

PRELIMINARIES

Scope of Contract Works

The contractor shall supply, deliver, unload, hoist, fix,
test, commission and hand-over in satisfactory working
order the complete installations specified hereinafter
and/or as shown on the Contract Drawings attached
hereto, including the provision of labour, fransport and
A |plant for unloading material and storage, and handling | 0 lfem
into position and fixing, also the supply of ladders,
scaffolding the other mechanical devices to plant,
installation, painting, festing, setting to work, the
removal from site from time to time of all superfluous
material and rubbish caused by the works.

Firm price contract

This is a firm-price Contract and the contractor must
allow in his tender for the increase in the cost of labour
and/or materials during the duration of the contract.
No claims will be allowed for increased costs arising

B [from the fluctuations in duties and/or day to day 1 ltem
currency fluctuations. The Sub-contractor will be
deemed to have allowed in his tender for any increase
in the cost of materials, which may arise as a result of
currency fluctuation during the contract period.

Bond

The tenderer must submit with his tender the name of
one Surety who must be an established Bank only who
will be willing to be bound to the Government for an
amount equal to 5 % of the Contract amount

0 ltem

Government Legislation and Regulations

The Contractor’s attention is called to the provision of
the Factory Act 1972 and subsequent amendments and
revisions, and allowance must be made in his tender for
compliance therewith, in so far as they are

D [applicable.The Contractor must also make himself 0 ltfem
acquainted with current legislation and any
Government regulations regarding the movement,
housing, security and conftrol of labour, labour camps,
passes for fransport, efc.

Total carried forward to Collection Page
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Item

Description

Qty

Unit

Rate (Kshs)

Amount
(Kshs)

Import Duty and Value Added Tax

The contractor will be required to pay full Import Duty
and Value Added Tax on all items of equipment, fittings
and plant, whether imported or locally manufactured.
The tenderer shall make full allowance in his tender for
all such taxes.

Insurance Company Fees

Aftention is drawn to the tenderers to allow for all
necessary fees, where known, that may be payable in
respect of any fees imposed by Insurance Companies
or statutory authorities for testing or inspection.

Samples and Materials Generally

The Contractor shall, when required, provide for
approval at no extra cost, samples of all materials to be
incorporated in the works. Such samples, when
approved, shall be retained by the Engineer and shall
form the standard for all such materials incorporated.

Builder’'s Work

All chasing, cutting away and making good will be
done by the Contractor. The Contractor shall mark out
in advance and shall be responsible for accuracy of the
size and position of all holes and chases required.

The Contractor shall drill and plug holes in floors, walls,
ceiling and roof for securing services and equipment
requiring screw or bolt fixings.

Any purpose made fixing brackets shall be provided
and installed by the Contractor

ltem

ltem

ltem

ltem

Total carried forward to Collection Page




Item

Description

Qty

Unit

Rate (Kshs)

Amount
(Kshs)

Position of Services, Plant, Equipment, Fittings and
Apparatus

The Contract Drawings give a general indication of the
infended layout. The position of the equipment and
apparatus, and also the exact routes of the ducts, main
and distribution pipework shall be confirmed before
installation is commenced. The exact sitting of
appliances, pipework, etc., may vary from that
indicated.

The confractor shall be deemed to have allowed in his
Contract Sum for locating terminal points of services
(e.g. lighting, switches, socket outlets, lighting points,
control switches, thermostats and other initiating
devices, taps, stop cocks) in positions plus or minus 1.2m
horizontally and vertically from the locations shown on
Contract Drawings.

Setting to Work and Regulating System

The Contractor shall carry out such tests of the Contract
Works as required by Brifish Standard Specifications, or
equal and approved codes as specified hereinafter
and as customary.

No testing or commissioning shall be undertaken except
in the presence of and to the satisfaction of the
Engineer unless otherwise stated by him (Contractor’s
own preliminary and proving tests excepted).

It will be deemed that the Contractor has included in
the Contract Sum for the costs of all fuel, power, water
and the like, for testing and commissioning as required
as part of the Confract Works. He shall submit for
approval to the Engineer a suitable programme for
testing and commissioning. The Engineer and Employer
shall be given ample warning in writing, as to the date
on which testing and commissioning will take place.

ltem

ltem

Total carried forward to Collection Page
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Item

Description

Qty

Unit

Rate (Kshs)

Amount
(Kshs)

Working Drawings

The Contractor shall allow for Working Drawings as may
be necessary. The Working Drawings shall be complete
in such detail not only that the Contract Works can be
executed on site but also that the Engineer can
approve the Confractor’s proposals, detailed designs
and intentions in the execution of the Contract Works.

Two copies of all Working Drawings shall be submitted to
the Engineer for approval. One copy of the Working
Drawings submitted to the Engineer for approval shall
be returned to the Contractor indicating approval or
amendment therein.

Record Drawings (As Installed) and Instructions

The Contractor shall allow for Record Drawings of the
installed Contract Works.

Three copies of all Record Drawing shall be submitted to

tha FnAinaar fAar AanArAvuAl

Provide airtime for use by the project engineer for use
during the entire project period for any calls touching
the broiect.

Maintenance Manual

The Contractor shall allow for furnishing the Engineer
four copies of a Maintenance Manual relating to the
installation forming part of all of the Contract Works.

The manual shall be loose-leaf type, International A4 size
with stiff covers and cloth bound. It may be in several
volumes and shall be sub-divided into sections, each
section covering one Engineering service system. It shall
have a ready means of reference and a detailed index.

ltem

ltem

ltem

ltem

Total carried forward to Collection Page
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Item

Description

Qty

Unit

Rate (Kshs)

Amount
(Kshs)

Mobilization and Demobilization

The Contractor shall allow for mobilization of labour
plant and equipment to site according to his
programme and schedule of work. He shall ensure
optimum presence and utilization of labour, plant and
equipment. He should not pay and maintain
unnecessary labour force or maintain and service idle
plant and equipment. Where necessary he shall
demobilize and mobilize the labour, plant and
equipment, as he deems fit to ensure optimum progress
of the works and this shall be considered to be a
continuous process as works progress. He shall make
provision for this item in his tender. No claim will be
entertained where the contractor has not made any
provision for mobilization and demobilization of labour,
plant and equipment in the preliminary bills of quantities
or elsewhere in this tender.

Contractor Obligation

The contractor will finance all activities as part of his
obligation to this contract. The employer shall pay
interim payment for materials and work completed on
site as his obligation in this contract, as the works
progresses. No claims will be entertained for pre-
financing of the project by the sub-contractor, or for loss
of profit (expectation loss) in case of premature
termination, reduction or increase of works as the sub-
contractor shall be deemed to have taken adequate
measures in programming his works and expenditure
and taken necessary financial precaution while
executing the works.

Allow for tax, attendace and overheads for above
Any other Preliminaries

The contractor to allow for any other preliminaries
neccesary for hime to complete all the works

Item

Item

Item

Item

Total Carried Forward to Collection Page
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COLLECTION PAGE

Amount

ltem |Description (Kshs)

A |Total cost carried forward from Page E-1

B |Total cost carried forward from Page E-2 L

C [Total cost carried forward from Page E-3 L

D |Total cost carried forward from Page E-4

E [Total cost carried forward from Page E-5

Total Amount Carried to Summary Page
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Plumbing and Drainage Works

Item Description Qty | Unit |Rate (Kshs)] Amount (Kshs)

SANITARY FITTINGS - SUPPLY AND INSTALLATION ONLY
Supply, deliver and install the following sanitary appliances complete with all the
accessories including all connections to the services, waste, jointing to water supply
overflows, supports and all plugging and screwing to walls and floors.

Note:

Water Closet (WC) Pan

Back to wall WC suite in approved white colour complete with soft close
heavy duty seat and cover with chrome plated hinges. As Duravit D-Code ref

A 4211509 and ref # 0067390. 4 | No
Concealed Flush Valve
Back entry concealed flushvalve, with Prison secure pushbutton flush
activation with ‘through the wall' guide tube, replaceable piston chamber (top
cover assembly) and Integral vacuum breaker to prevent back-syphonage.
Recommended optimum design pressures.
B |- nlet flow pressure: 30 - 300kPa. 24 No
- Maximum system pressure: 300kPa.
105 Ltrs/min. Unit to be as cobra ref: KF3.402
Urinal Bowl and Flush valves
Ceramic urinal bowl complete with 40mm heavy duty plastic bottle trap and
40mm diameter chrome plated outlet with grating, firmly fixed on the wall with
c chrome plated screws. The fittings shall be as DURAVIT D-code or equal 4 No.
and approved.Complete with duravit concealed pre-wall flush valve with ’
actuator flush plate, flush pipe and all necessary accessories for complete
operation.
Urinal Bowl Division(provisional)
Ceramic urinal bowl divisions separating the above described urinal bowls
D [fixed firmly on the wall. The fittings shall be as DURAVIT or equal and 9 No.
approved.
Counter Top Wash Hand Basin (WHB)
Countertop wash hand basin size 635 x 500mm with one tap hole, 32mm
diameter chrome plated chain waste, chain stay hole, and chrome plated 21 No

bottle trap (32mm 'P' trap) with 75mm seal. All to be as DURAVIT D-Code
Countertops Washand Basin or equal and approved.

Pillar tap

Pillar tap with a flowrate of 1.8 litres per minute @ 3 bar as Docol pillar type
E |delay action push tap with aerator Ref No. 00592806 (pressmatic 110 basin 30 No.
pillar tap )

Kitchen Sink Tap

Single Sink tap, 15mm, as Cobra or equal and approved chrome plated wall
F mounted with overarm swivel outlet, Carina head for kitchen sink. The tap to 2 No.
have a flow rate of 4 litres/min.

Toilet Roll Holder (provisional)

A chrome plated wall hung toilet roll holder as DURAVIT Accessories or
equal and approved.

Total Carried to the next Page




Plumbing and Drainage Works

Item Description Unit |Rate (Kshs)] Amount (Kshs)

Total brought forward from previous page
Mirrors

6mm thick polished plate glass silver backed mirror with bevelled edges, size
A ]500 x 800mm, plugged and screwed to wall with 4No. chrome plated dome 24 No
capped screws. The mirror shall rest against a layer of 5mm thick foam.

Hand Driers

Automatic hand drier in white colour, operating on an infra-red automatic
sensing system with heating element safety cut-out complete with a 30
seconds safety timer, plastic rawl plugs and fixing screws. The hand drier to
have a heating capacity of 2.1kw and performance flow rate of 135cfm
(3.82m3/min) and to be of size 270x264x143mm deep It shall have a noise level
below 72.5 dBA at 1.5m. It shall be as Heatrae Sadia or approved equivalent.

Soap Dispenser(provisional)

Wall mounted stainless steel automatic soap dispenser with a capacity of
about one litre having a sensor soap release mechanism complete with fixing
screws. Allow for initial soap supply. The soap dispenser to be as
Mediclinics# DJO160AS or approved equivalent.

Flexible Tubing

15mm diameter x 300mm long flexible connectors complete with integral
D |chrome plated angle valve for connecting the sanitary fitting to water supply. 30 No
To be as Cobra or equal and approved.

Cleaner Sink

Heavy duty stainless steel sink of size 600 x 420 x 285mm deep in 18 SWG
as manufactured by ASL suitable for mounting on counter, complete with 1
E [No. 15mm diameter chrome plated back inlet bib tap Cobra ref 107EC CP, 4 No
40mm diameter heavy duty plastic bottle trap and chain waste fitting and
plug.

Pillar Tap

Cleaners Sink Bibtap as Cobra No 206-15, CP, heavy duty with star handle,
F  [for cleaners sinks. The tap to have a flow rate of 4 litres/min. All to be as 4 No
Cobra or equal and approved.

Total Carried to the next Page




Plumbing and Drainage Works

Item

Description

Unit

Rate (Kshs)

Amount (Kshs)

Total brought forward from previous page

Disabled Persons Water Closet and Wash Hand Basin Facility

Wheel chair accessible W.C facility Comprising of the following:-

i)Duravit D Code Close coupled W.C # 2111109 with 7.5 litre cistern #
092730 with bottom inlet and overflow. The bowl shall be of size
375x560x420mm high. The bowl and cistern shall be manufactured from
vitreous china complying with B.S 3402 .The unit shall be complete with top
flush valveless cistern fittings including syphon, 1 /2" bottom inlet ballvalve,
internal overflow, plastics flushbend, inlet connector. There shall also be a
heavy duty seat # 0067310 and cover with chrome plated metal hinges. All
complete with chrome plated robe hook as Mediclinic: # AC0966C

ii)Duravit D Code Semi pedestal wall mounted W.H.B ref 231060.00 +
085718..00 of size 600x460mm high as shown in the drawings with flexible
Flex Italy connectors to Hansgrohe waste # 50100000 and taps. The basin
shall be manufactured from vitreous china complying with B.S 3402.It shall
have Hansgrohe Focus range Electronic Basin Mixer DN15 with 230V
mains connection ref # 31174000 complete with Hansgrohe Angle valves E
DN15 with cover in CP Finish ref # 13902000 ( 2 nos) , Hansgrohe 32mm
pop up basin waste in CP ref # 50100000 with Hansgrohe 32mm CP Bottle
trap ref # 52053000 with 200mm tail pipe,cap nut & wall flange or equal and
approved.

iii) Mediclinics: Hingedown Support Rail+T/R Holder: White BG0800 -
770mm long manufactured in nylon coated aluminium and mounted on a wall
fixing plate size 230x100 mm, 4No Mediclinics: Grab Bar: Handicap: White,
645mm #BR0600. The set shall be as Mediclinics wheelchair accessible
W.C. facility or approved equivalent.

Facial tissue dispenser for disabled toilets

Satin stainless steel recessed facial tissue dispenser with capacity of at least
300 2 ply facial tissues. To be as Bobrick ref B 355 or equal and approved.

Mirrors

Metal Framed Movable Bathroom Mirror for Physically Disabled

Model Number :782-024360 Color :Matt Stainless Steel as Bocchi or equal
and approved

No

Set

No

No.

Total Carried to Collection Page




Plumbing and Drainage Works

Item Description Unit |Rate (Kshs)] Amount (Kshs)

SANITARY FITTINGS - INSTALLATION ONLY (LABOUR)

Install, test and commission the following sanitary appliances complete with all the
accessories including all connections to the services, waste, jointing to water supply
overflows, supports and all plugging and screwing to walls and floors.

Note:

Water Closet (WC) Pan

Back to wall WC suite in approved white colour complete with soft close
heavy duty seat and cover with chrome plated hinges. As Duravit D-Code ref
A |#211509 and ref # 0067390. 26 | No

Concealed Flush Valve

Back entry concealed flushvalve, with Prison secure pushbutton flush
activation with ‘through the wall' guide tube, replaceable piston chamber (top
cover assembly) and Integral vacuum breaker to prevent back-syphonage.
B |Recommended optimum design pressures. 24 No
- Inlet flow pressure: 30 - 300kPa.

- Maximum system pressure: 300kPa.

105 Ltrs/min. Unit to be as cobra ref: KF3.402

Urinal Bowl and Flush valves

Ceramic urinal bowl complete with 40mm heavy duty plastic bottle trap and
40mm diameter chrome plated outlet with grating, firmly fixed on the wall with
chrome plated screws. The fittings shall be as DURAVIT D-code or equal
and approved.Complete with duravit concealed pre-wall flush valve with
actuator flush plate, flush pipe and all necessary accessories for complete
operation.

Total for sanitaryware carried to Summary page




Plumbing and Drainage Works

Item Description QTY | Unit | Rate (Kshs) | Amount (Kshs)

Plumbing Works

Supply, deliver and install pipes, tubing and fittings as described and

shown on the drawings. The pipes shall be PN 20 PPR pipes where

exposed to adverse weather condition and all conforming to the current

European standards for PPR installations and to the Engineers

approval, pipe jointing shall be by polyfusion or use of electric coupling.

Rates must allow for all Metal/plastic threaded adaptors where required

for the connection of sanitary fixtures, valves, sockets, sliding and fixed

joints, support raceways, isolating sheaths, elastic materials, expansion

arms and bends, crossovers, couplings, clippings, connectors, joints

etc. as required in the running lengths of pipework and also where

necessary, for pipe fixing clips, holder bats plugged and screwed for the

proper and satisfactory functioning of the system. The pipes will be

pressure tested before the plastering of wall commences and as per

the manufacturers recommended testing pressures. TO BE AS

DANCO or aproved equivalent

PPR Pipes - Internal Diameters
A 25mm diameter pipework 40 Lm
B 32mm diameter pipework 40 Lm
C 40mm diameter pipework 30 Lm
D 50mm diameter pipework 60 Lm
E 63mm diameter pipework 20 Lm

Bends
F 25mm diameter bends 20 No.
G 32mm diameter bends 20 No.
H 40mm diameter bends 15 No.
| 50mm diameter bends 4 No.
J 63mm diameter bends 6 No.

Tees
K 25mm equal Tees 40 No.
L 32mm equal Tees 30 No.
M 40mm equal Tees 20 No.
N 50mm equal Tees 10 No.

Total carried to next page




Plumbing and Drainage Works

Item Description QTY | Unit | Rate (Kshs) | Amount (Kshs)
Total brought forward from previous page

Reducers

A 25 x 20mm diameter reducer 24 No.
32 x 20mm diameter 24 No.

C 32 x 25mm diameter 10 No.

D 40 x 25mm diameter 10 No.
40 x 32mm diameter 12 No.

F 50 x 25mm diameter 10 No.
Unions

G 40mm diameter pipe unions 4 No.
50mm diameter pipe unions 10 No.

| 63mm diameter pipe unions 4 No.
Threaded Fittings

J 20mm male/female threaded adaptor 24 No.

K 25mm male/female threaded adaptor 30 No.

L J40mm male/female threaded adaptor 24 No.

M 50mm male/female threaded adaptor 6 No.
Ball Valve for roof tank

N Ball valve 50 mm diameter 2 No.
Ball valve 32 mm diameter 1 No.

Total carried to next page




Plumbing and Drainage Works

Item Description QTY | Unit | Rate (Kshs) | Amount (Kshs)

Total brought forward from previous page

EXTERNAL WATER RETICULATION - HDPE PIPE PN 20

Supply, deliver and install pipes, tubing and fittings as described. The
pipes shall be PN 20 HDPE pipe. Pipe jointing shall be by polyfusion or
use of electric coupling. Rates must allow for all sockets, sliding and
fixed joints, support raceways, isolating sheaths, elastic materials,
expansion arms and bends, crossovers, couplings, clippings,
connectors, joints etc. as required in the running lengths of pipework
and also where necessary, for pipe fixing clips, holder bats plugged and
screwed for the proper and satisfactory functioning of the system. The
pipes will be pressure tested before being burried and as per the
manufacturers recommended testing pressures.

A 100 MM diameter HDPE PN 20 Pipe 60 LM
B |75 MM diameter HDPE PN 20 Pipe 2200 LM
Valves

25mm diameter approved medium pressure screw down full way non-
rising stem wedge gate valve to BS 5154 PN 20 for series B rating, with
C Jwheel and head joints to steel tubing and complete with round male 6 No.
threaded transition fittings. The gate valve to be as PEGLER or
approved equivalent.

D 32mm ditto 4 No.
E 40mm ditto 2 No.
F 50mm ditto 4 No.
G 75 mm ditto 2 No.
H 100mm ditto 1 No.
Excavations for Pipes
Allow for excavation in compacted cotton soil for water reticulation pipes|
| not exceeding 1500mm deep and average 900mm deep, part return in, | 2200 LM
fill, ram and surplus cart away.
ROOF TANK
Supply, deliver and install cylindrical plastic moulded tank of capacity
5,000 litres. The tank to be assembled complete with cover and having
J screwed connections for inlet, outlet, overflow, adaptors, 50mm 1 No

diameter medium pressure ball valve, drain pipes and any other
necessary item for its proper functioning. The tank shall be mounted on
a platform. To be as ROTO or equal and approved.

Total carried to next page
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Plumbing and Drainage Works

Item

Description

QTY

Unit

Rate (Kshs)

Amount (Kshs)

Total brought forward from previous page

DOMESTIC WATER BOOSTER PUMP SET

Supply and install Set of automatic electrically driven twin
booster pump. One duty and the other one duty assist with
automatic changeover, capable of delivering 5.0m° per
hour against a head of 40 meters with a three phase power
source. It will be multistage centrifugal pump. The pump
shall be complete manifold with NR, Gate Valves and, with
1No. Float valve in the reservoir tank for other run dry
protection and PM1 Controller for automatic operation and
other accessories. It includes pressure switches, time delay
switch, a switch to protect against dry run, timer, gate
valves, non-return valves, water level indicator, float level
regulator, 65mm diameter foot valve and strainer. The
pump shall have over and under voltage protection from
unstable power conditions, overload and high temperature
conditions. The pump to be as Grundfos model CR15-3 or
approved equivalent. Pump to be installed on mild steel
frame with approved paint.

Sump Pump

Supply and instal submersible pumps each capable of delivering
8.2m%hr against 10M head, power rating 1.1KW, single phase, 50HZ
as Pedrollo model Top 5 or equal and approved complete with control
panel, associated electrical works, protection against dry run, on/off
neon lights, control/pump status display panel, audio alarm with manual
silencer to indicate when the pump is faulty, float switch and all
necessary controls.

Allow for electrical works wiring and fitting to above pumps, control
panel and float switches, from isolator provided by others with 3 metres
distance.

INTERNAL FOUL WATER DRAINAGE

Supply, deliver and install the following UPVC, MUPVC, soil and waste
systems respectively to B.S 5255 with fittings fixed to Manufactures
Printed instructions and manufactured by reputable manufacturers.
Tenderers must allow in their pipework prices for all the couplings,
clippings, connectors, joints etc. as required in the running lengths of
pipework and also where necessary, for pipe fixing clips, holder bats
plugged and screwed for the proper and satisfactory functioning of the
system.

MuPVC and uPVC Waste and Soil ninework

100mm diameter heavy gauge golden brown UPVC pipe

60

set

No.

Iltem

Lm

Total for plumbing and drainage Carried Forward to Summary Page
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Fire Protection Installations

Item Description Unit Rate (Kshs) Amount (Kshs)
FIRE HOSE REELS
Supply, deliver and install the following fire fighting equipment in
positions indicated on the contract drawings or as shall be
instructed by the Engineer. Supply and install the following fire
fighting installation and equipment as described and shown on the
drawings. Tenderers should allow for all fittings, jointings couplings
including unions and clamps where necessary for the proper
functioning of the installation when pricing.
Hosereel
20mm diameter 30m long swinging type hose reel complete with
delivery valve, mild steel feed pipe, isolation valve, guide and all
A |other accessories complying with BS EN671-1 & LPCB Approved 12 No.
as "NAFFCOQO" or equal and approved. Each hosereel installation
shall also have an approved pressure gauge.
GMS Pipework, Class B
B 25mm diameter pipework 20 Lm
C 50mm diameter pipework 30 Lm
Bends
D 25mm diameter bend 20 No.
E 50mm diameter bend 8 No.
Tees
F  ]25mm diameter equal tee 15 No.
G 50mm diameter equal tee 15 No.
Reducers
H ] 50 x 25mm diameter reducer 20 No.
Valves
25mm diameter approved medium pressure screw down full way
| non-rising stem wedge gate valve to BS 1952, with wheel and head 12 No
joints to steel tubing. The gate valve to be as PEGLER or approved :
equivalent.
J  |50mm diameter ditto 2 No.
K |Pressure reducing valve 50 mm diameter, UL Listed 1 No.
L JPressure reducing valve 25 mm diameter, UL Listed 12 No.
M ]25mm diameter Lockshield valve 12 No.
N |Pressure gauge 12 No.
O ]25mm Air Release valve 3 No.
Unions
P 25mm diameter pipe union 20 No.
Q 50mm diameter pipe union 8 No.
Painting
Allow for painting of the hosereel installation with 3 coats of super
R ]gloss paint on a primer coat to the approval of the Project 1 Iltem
Engineer.
Standard Printed Lable
S |Standard printed lables for the fire cupboards. 12 No.

Total carried forward to next page
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Fire Protection Installations

Item |Description Unit Qty Amount (K.Shs.)

Total brought forward from previous page

Portable Fire Extinquishers

Supply, deliver, install, test and commission the following portable

A fire extinguishers and conforming to BS EN 3 / BS 1449.
Carbon Dioxide Gas Fire Extinguisher
5kg carbon dioxide gas portable fire extinguisher complete with
B L ; 13 No
pressure gauge, initial charge and mounting brackets.
Dry Chemical Powder Fire Extinguisher
c 9kg dry chemical podwer portable fire extinguisher complete with 13 No

pressure gauge, initial charge and mounting brackets.

Automatic Dry Chemical Powder Fire Extinguisher

15kg automatic dry chemical powder fire extinguisher complete
with pressure gauge, initial charge, glass bulb, sprinkler head and
mounting base. The operating temperature of the bulb shall be

D [79°C. The unit shall be mounted on the concrete slab ceiling using 4 No
purpose-made screws and to be as Germania, model GD 25 or
equal and approved.

E |Ditto but 12kg 2 No

Manual Alarm Bell
F 19" (225mm) manual operated alarm bell (Gong) 13 No

Fire Notices

Allow for fire signage for the hose reel system, fire exits and fire
G [instructions as as described in the particular specifications and to 23 No
the Project Engineer's approval.

Allow for Fire Instruction Notice, A4 in size, as will be described in
H |the Particular Specifications and to the Project Engineer's 23 No
approval..

FIRE HOSE REEL PUMP

Hosereel pump mounted on a frame with a mild steel base plate
with a duty of 4m°/hr. against 66m head as Grundfos model CHV4-|
100 or approved equivalent. In addition, there shall be a 100 litres
diaphragm pressure vessel (as Varem or approved equivalent),
pressure switches, a switch to protect dry run, 65mm foot valve
and strainer, tank connections, gate valves and non-return valves.
The pressure set to be as Dayliff or equal and approved.Control

I shall be effected via a pressure switch through a pre-wired control 1 No.
panel which shall give automatic change-over from duty to standby
pump within 5 seconds should the duty pump fail to deliver for any
reason. The pumpset shall include all non-returns valves, timer,
isolating valves and pipe connections.

Total carried to next page
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Fire Protection Installations

Item Description Qty Unit Rate (K.Shs.) Amount (K.Shs.)
Total brought forward from previous page
DRY RISER INSTALLATION
Supply and installation the following fittings for wet riser
Four Way Fire Brigade Breeching Inlet
A ]A four way inlet breeching shall be installed for use by Fire Brigade
Authorities. Each inlet shall consist of a 65mm diameter male
instantaneous coupling to BS 336 with a non return valve and a
blank cap secured with a short length of chain. The inlets shall be
grouped together into a single casing (Breeching piece) with a 1 No.
single flanged or screwed outlet.
The unit shall be contained in a sheet metal inlet box with a wired
glass door in accordance with BS 3980.
Landing Valve
B |65 mm diameter, gunmetal gate pattern landing valve (pillar type)
with flanged inlet and female instantaneous outlet fitted with plug 7 N
secured by short chains and fixed on 100mm diameter riser pipe. 0.
Associated Pipework
Supply and installation of Galvanized mild steel piping and fittings
with screwed & socketed joint to Heavy grade class “C” to BS.
1387.
GMS Pipework
C |100mm diameter pipe 50 Lm
D |65mm diameter ditto 24 Lm
Reducers
E ]100 x 65mm reducer 8 No.
Valves
F |25mm air release valves 2 No.
Painting
G JAllow for painting of the dry riser installation with 2 coats of super
gloss paint on a primer coat to the approval of the Project 1 ltern
Engineer.
Excavation
H |Excavate trench in soil/murram for water pipes not exceeding
1000mm deep and average 750mm deep, part return in, fill, ram 40 Lm
and surplus cart away.
Testing and Commissioning
I JAllow for testing and commissioning of the entire fire protection
system installations to the satisfaction of the Engineer. 1 ltem

Total FOR FIRE PROTECTION carried to summary Page
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PROPOSED PARTIAL COMPLETION OF MULTIMEDIA UNIVERSITY OF KENYA

PLUMBING, DRAINAGE AND FIRE PROTECTION INSTALLATIONS SUMMARY PAGE

FORM OF TENDER

Item Description Total Cost (Kshs)

PRELIMINARIES

1 Total for Preliminaries
SANITARY FITTINGS

2 Total for Sanitary supply & installations
PLUMBING AND DRAINAGE

3 Total for Plumbing and Drainage installations | ...
FIRE PROTECTION

4 Total for Fire protection Installatons | .
ADD CONTIGENCY TO BE SPENT AT THE DISCRATION OF THE

5 200,000
CLIENT

6 Total (inclusive of 16% V.A.T.) CARRIED TO |............

Amount in words

Address

Period To Execute The Works
Tenderer's V.A.T No

Tenderer’s P.I.LN No

Tenderer's Signature ...............ccccceeeiiiiinnnnen. Date. . ...
Witness Signature ... Date......ooiiiiiii
Tenderer's Signature ................ccooiii. Date... ..o

Witness Signature .............cccooeeiiiiiiiiiii Date.. ..o




SCHEDULE OF UNIT RATES

The tenderer shall insert unit rates against the items in the following schedules and may add
such other items as he considers appropriate.

The unit rates shall include for supply, transport, insurance, delivery to site, storage as
necessary, assembling, cleaning, installing, connecting, profit and maintenance in defects
liability and any other obligation under this contract.

The unit rates will be used to assess the value of additions or omissions arising from
authorized variations to the contract works.

Where trade names or manufacturer’s catalogue numbers are mentioned in the specification,
the reference is intended as a guide to the type of article or quality of material required.

Alternative brands of equal and approved quality will be accepted

Ltem Description Unit Rate (Kshs)
1. S0mm CPVC pipe LM
2. 40mm CPVC pipe LM
3. 32mm CPVC pipe [No.
4. 25mm —ditto No.
5. Pedestal “Duravit”™ wash hand basin (Chrome pop up waste) No.
6. Paper Towel disposal bin 20L (Foot pedal operated lid) [No.
7. Paper Towel dispensing unit (250 Sheets), No.
8 32 mm Pressure Reducing valve (Pegler) LM
9 40mm - ditto [No.
10 300L solar hot water heating system complete Set
12 Dualflow hand drier No
13
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SECTION F:
TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED

TECHNICAL SCHEDULE

1. The technical schedule shall be submitted by tenderers to facilitate and enable the Project
Manager to evaluate the tenders, especially where the tenderer intends to supply or has
based his tender sum on equipment which differs in manufacture, type or performance from
the specifications indicated by the Project Manager/Engineer.

2. This schedule shall form part of the technical evaluation criterion, and tenderers are

therefore advised to complete the schedule as they shall be considered non responsive.

NB. The tenderer must complete in full the technical schedule. Apart from the information
required in the technical schedule, the tenderer MUST SUBMIT LEGIBLE comprehensive
manufacturer’s technical brochures and performance details for all items listed in this schedule and

CLEARLY HIGHLIGHT THE SPECIFIC REQUIRED ITEM ONLY.

S/NO DESCRIPTION MANUFAC | COUNTR |REMARKS
TURER | Y OF (Catalogue No.
ORIGIN etc.)
A WC pan
B Pipes PPR
C PWD set-wc,wash hand basin and taps
D Wash hand basin

E Urinal bowl

F Hand Drier

G We flush valve and flat plate
H Fire hosereel pumpset

J Water booster pumpset

K Fire hydrant Landing Valve
L Sump Pumps

M HDPE Pipe

N Pillar Tap

Catalogue must be attached for all the items in the schedule of

material above.
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SECTION G:
STANDARD
FORMS

NOTE:

ALL FORMS IN THIS SECTION MUST BE FILLED AS THEY SHALL BE PART OF THE
EVALUATION CRITERIA

STANDARD FORMS
CONTENTS
FORM PAGE
1. KEY G-1
PERSONNEL. ... .
2. CONTRACTS COMPLETED IN THE LAST FIVE (5) G-2
YEARS.
3 SCHEDULE OF ON-GOING G-3
PROJECTS.......cooooiii
4 DETAILS OF LITIGATIONS OR ARBITRATION
PROCEEDINGS G-4

SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S
EQUIPMENT PROPOSED FOR CARRYING OUT THE



1 KEY PERSONNEL

Qualifications and experience of key personnel proposed for administration and execution of the

Contract.
POSITION NAME YEARS OF | YEARS OF
EXPERIEN | EXPERIEN
CE CE IN
(GENERAL) | PROPOSED
POSITION
1.
2.
3.
4.
5.
6.
7.
8.




10.

I certify that the above information is correct.

Title Signature Date



CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS

Work performed on works of a similar nature and volume over the last five years.

PROJECT NAME TYPE OF VALUE OF
NAME OF WORK AND | CONTRACT
CLIENT YEAR OF (Kshs.)
COMPLETION

I certify that the above works were successfully carried out and completed by ourselves.

Title Signature Date

G-2




Details of on-going or committed projects, including expected completion date.

3 SCHEDULES OF ON-GOING PROJECTS

PROJECT
NAME

NAME OF
CLIENT

CONTRACT
SUM

%
COMP
LETE

COMPLET
ION DATE

I certify that the above works are currently being carried out by ourselves.

Signature

G-3




3 DETAILS OF LITIGATIONS OR ARBITRATION PROCEEDINGS IN WHICH THE
TENDERER IS INVOLVED AS ONE OF THE PARTIES

10

G-4



4 SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT PROPOSED
FOR CARRYING OUT THE WORKS

ITEM OF
EQUIPME
NT

DESCRIPTION,
MAKE AND AGE
(Years)

CONDITIO
N

(New, good,
poor) and
number

available

OWNED, LEASED
(From whom?), or
to be purchased

(From whom?)
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SECTION L

GENERAL CONDITIONS OF CONTRACT



PROCURING ENTITY
THE VICE CHANCELLOR
MULTIMEDIA UNIVERSITY OF KENYA
P.O. BOX 5653-00503

NAIROBI

CONTRACT:

PROPOSED PARTIAL COMPLETION OF MULTIMEDIA UNIVERSITY OF KENYA LIBRARY — SANITARY FITTINGS,
PLUMBING, DRAINAGE AND FIRE FIGHTING EQUIPMENT INSTALLATION - W.P. ITEM NO.: D1065 NB/NB/2501
JOB NO. 11612A

PROJECT MANAGER
Works Secretary,
State Department for Public Works,
P.O. Box 30743 - 00100,
NAIROBI.

General Conditions of Contract

I GENERALPROVISIONS
1.1 Definitions

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below.
Words indicating persons or parties include corporations and other legal entities, except where the context requires
otherwise.

“Accepted Contract Amount™ means the amount accepted in the Letter of Acceptance for the execution and
completion of the Works and the remedying of any defects.

“Base Date” means a date 30 day prior to the submission of tenders.

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. “Completion Date”
means the date of completion of the Works as certified by the Engineer.

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance with the provisions of
the Contract.

“Contract™ means the agreement entered into between the Procuring Entity and the Contractor as recorded in the
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents
incorporated by reference therein to execute, complete, and maintain the Works.

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, drawings,
manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the Contract.

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution and
completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes Temporary
Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or forming part of
the Permanent Works.

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on
Site, who may include the stafT, labor and other employees of the Contractor and of each Subcontractor; and any other
personnel assisting the Contractor in the execution of the Works.

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time to
time by the Contractor who acts on behalf of the Contractor.

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity.

“Cost™” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site,
including overhead and similar charges, but does not include profit.

“Day” means a calendar day and “year™ means 365 days.

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant

“Defect™ means any part of the Works not completed in accordance with the Contract.
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“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor.

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works.

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case may be)
under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over the days stated
in the Special Conditions of Contract.

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified drawings
issued by (or on behalf of) the Procuring Entity in accordance with the Contract.

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment
Certificate].

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment Certificate].
“Force Majeure” is defined in Clausel9 [Force Majeure].

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is
payable, but not the Local Currency.

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate.

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment],
other than the Final Payment Certificate.

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted public
authority.

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any
annexed memoranda comprising agreements between and signed by both Parties.

“Local Currency” means the currency of Kenya.

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works,
including the supply-only materials (if any) to be supplied by the Contractor under the Contract.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its
dissatisfaction and intention to commence arbitration.

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions of
Contract which constitute Part A of the Special Conditions.

“Party” means the Procuring Entity or the Contractor, as the context requires.

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment].
“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate].
“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security].
“Permanent Works” means the permanent works to be executed by the Contractor under the Contract.

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent Works,
including vehicles purchased for the Procuring Entity and relating to the construction or operation of the Works.

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the
Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does not
include Plant which has not been taken over by the Procuring Entity.

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other
employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the
Procuring Entity or the Engineer, as Procuring Entity's Personnel.

“Procuring Entity” means the Entity named in the Special Conditions of Contract.

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed by
the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for
supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under
Engineers Registration Act Cap 530.



“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the Contract
and named in the Special Conditions of Contract, or other person appointed from time to time by the Procuring Entity
and notified to the Contractor

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution of
any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums].

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money].

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form of
Tender, as included in the Contract.

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any)

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual and
interpretative about the surface and sub-surface condition sat the Site.

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to
which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming part
of the Site.

“Specification” means the document entitled specification, as included in the Contract, and any additions and
modifications to the specification in accordance with the Contract. Such document specifies the Works.

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of the Works.
It does not necessarily coincide with the Site possession date(s).

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract Price
and Payment], for a payment certificate.

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a
subcontractor, for a part of the Works.

“Taking-Over Certificate means a certificate issued under Clause 10 [Procuring Entity's Taking Over].

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site for
the execution and completion of the Permanent Works and the remedying of any defects.

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed
for construction or installation of the Works.

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of Tender,
as included in the Contract.

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in
accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring
Entity.

“Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as a
Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the case
may be) are taken over by the Procuring Entity.

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the
Special Conditions of Contract (with any extension calculated from the Commencement Date.

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 [Variations
and Adjustments].

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to
Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them as
appropriate.

1.2  Interpretation
In the Contract, except where the context requires otherwise:

a)  Words indicating one gender include all genders;
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b) words indicating the singular also include the plural and words indicating the plural also include the
singular;

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in
writing;

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting in
a permanent record; and

The marginal words and other headings shall not be taken into consideration in the interpretation of these Conditions.

1.3
131

14
14.1
142

1.5

Communications

Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, determinations,
notices, requests and discharges, these communications shall be:

a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of the
agreed systems of electronic transmission as stated in the Special Conditions of Contract; and

b) delivered, sent or transmitted to the address for the recipient's communications as stated in the Special
Conditions of Contract. However:

i) ifthe recipient gives notice of another address, communications shall thereafter be delivered
accordingly; and

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the
address from which the request was issued.

Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case may
be.

Law and Language
The Contract shall be governed by the laws of Kenya.
The ruling language of the Contract shall be English.

Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of
interpretation, the priority of the documents shall be in accordance with the following sequence:

a) The Contract Agreement,

b)  The Letter of Acceptance,

c) The Special Conditions — Part A,

d)  the Special Conditions — Part B

e) the General Conditions of Contract

f) the Form of Tender,

g)  the Specifications and Bills of Quantities
h)  the Drawings, and

i) the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or
instruction.

1.6

Contract Agreement

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract Agreement,
unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon the form annexed to the
Special Conditions. The costs of stamp duties and similar charges (if any) imposed by law in connection with entry into
the Contract Agreement shall be borne by the Procuring Entity.

1.7

Assignment



The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the Contract.
However, the contractor:

1.8
181

1.82

1.83

1.84

1.9
191

192

193

194

1.10

1.10.1

1.102

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and

b)  may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become
due, under the Contract.

Care and Supply of Documents

The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities shall
be supplied to the Contractor, who may make or request further copies at the cost of the Contractor.

Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken
over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the
Architect two copies of each of the Contractor's Documents.

The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the
Contractor's Documents (if any), the Drawings and Variations and other communications given under the
Contract. The Procuring Entity's Personnel shall have the right of access to all these documents at all reasonable
times.

If a Party becomes aware of an error or defect in a document which was prepared for use in executing the
Works, the Party shall promptly give notice to the other Party of such error or defect.

Timely provision of Drawings or Instructions

The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if any
necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be

reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by when
it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late.

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified
drawing or instruction within a time which is reasonable and is specified in the notice with supporting details,
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any other associated costs accrued, which shall be included in the Contract Price.

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor,
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall
not be entitled to such extension of time, or costs accrued.

Procuring Entity's Use of Contractor's Documents

Asagreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights in
the Contractor's Documents and other design documents made by (or on behalf of) the Contractor.

The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents,
including making and using modifications of them. This license shall:

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the
Works,

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate the
Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting,
repairing and demolishing the Works, and

¢) in the case of Contractor's Documents which are in the form of computer programs and other software,
permit their use on any computer on the Site and other places as envisaged by the Contract, including
replacements of any computers supplied by the Contractor.
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1.103

1.11

1.12

1.12.1

1.122

1.13

1.14

1.15

The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not,
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the
Procuring Entityf or purposes other than those permitted under Sub-Clause 1.10.2.

Contractor's Use of Procuring Entity's Documents

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property
rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity.
The Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes
of the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to
a third party by the Contractor, except as necessary for the purposes of the Contract.

Confidential Details

The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The
confidentiality shall survive termination or completion of the contract. They shall disclose all such confidential
and other information as may be reasonably required in order to verify compliance with the Contract and allow
its proper implementation.

The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private and
confidential, except to the extent necessary to carry out their respective obligations under the Contract or to
comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works prepared
by the other Party without the previous agreement of the other Party. However, the Contractor shall be permitted
to disclose any publicly available information, or information otherwise required to establish his qualifications
to compete for other projects.

Compliance with Laws

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in
the Special Conditions of Contract:

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permitor similar
permission for the Permanent Works, and any other permissions described in the Specifications as having
been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify and hold the
Contractor harmless against and from the consequences of any failure to do so; and

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and
approvals, as required by the Laws in relation to the execution and completion of the Works and the
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless
against and from the consequences of any failure to do so, unless the Contractor

Joint and Several Liability

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated
grouping of two or more persons:

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the
performance of the Contract;

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the
Contractor and each of these persons; and

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring
Entity.

Inspections and Audit by the Procuring Entity

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall
cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, Procuring
Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site and/or the
accounts and records relating to the procurement process, selection and/or contract execution, and to have such
accounts and records audited by auditors appointed by the Procuring Entity if requested by the Procuring Entity.
The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 15.6 (Fraud and
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Corruption) which provides, inter alia, that acts intended to materially impede the exercise of the Procuring
Entity's inspection and audit rights constitute a prohibited practice subject to contract termination (as well as to a
determination of in eligibility pursuant to the Procuring Entity's prevailing sanctions procedures).

2 THE PROCURING ENTITY
21 Right of Access to the Site

211  The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within
the time (or times) stated in the Special Conditions of Contract. The right and possession may not be
exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor)
possession of any foundation, structure, plant or means of access, the Procuring Entity shall do so in the time
and manner stated in the Specification. However, the Procuring Entity may withhold any such right or
possession until the Performance Security has been received.

212  Ifno such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor
right of access to, and possession of, the Site within such times as required to enable the Contractor to proceed
without disruption in accordance with the programme submitted under Sub-Clause 8.3 [Programme].

213  If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any
such right or possession within such time, the Contractor shall give notice to the Architect and shall be entitled
subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

214  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to
agree or determine these matters.

2.15 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the
Contractor shall not be entitled to such extension of time, Cost or profit.

22 Permits, Licenses or Approvals

221  The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow the
Contractor to obtain properly:

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and
b) any permits, licenses or approvals required by the Laws of Kenya:
i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws],
ii) for the delivery of Goods, including clearance through customs, and
iii) for the export of Contractor's Equipment when it is removed from the Site.
23 Procuring Entity's Personnel

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the Procuring
Entity's other contractor son the Site:

a)  co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and

b)  take action similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and (c)
of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment].

24 Procuring Entity's Financial Arrangements

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clausel 4
[Contract Price and Payment].

3 THE ENGINEER
3.1 Architect Duties and Authority



311

312
313

314

317

32
321

b)

¢)

The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the Contract.
The Architect staff shall include suitably qualified Assistants and other professionals who are competent to
carry out these duties. The Architect Name and Address shall be provided in the Special Conditions of
Contract.

The Architect shall have no authority to amend the Contract.

The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be implied
from the Contract. If the Architect is required to obtain the approval of the Procuring Entity before exercising a
specified authority, the requirements shall be as stated in the Special Conditions of Contract. The Procuring
Entity shall promptly inform the Contractor of any change to the authority attributed to the Engineer.

However, whenever the Architect exercises a specified authority for which the Procuring Entity's approval is
required, then (for the purposes of the Contract) the contractor shall require the Architect to provide evidence
of such approval before complying with the instruction.

Except as otherwise stated in these Conditions:

Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the
Architect shall be deemed to act for the Procuring Entity;

the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under the
Contract;

any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request,
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor
from any responsibility he has under the Contract, including responsibility for errors, omissions,
discrepancies and non-compliances; and

any act by the Architect in response to a Contractor's request shall be notified in writing to the Contractor within

1

4 days of receipt.
The following provisions shall apply:

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the-following
Sub-Clauses of these Conditions:

a)
b)

i)
ii)
©)

d)

Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.
Sub-Clause 13.1: instructing a Variation, except;

In an emergency situation as determined by the Engineer, or

If such a Variation would increase the Accepted Contract Amount by less than the percentage specified in
the Special Conditions of Contract.

Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with Sub
Clause 13.1 or 13.2.

Sub-Clausel3.4: Specifying the amount payable in each of the applicable three currencies.

Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or
reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring
Entity, with any such instruction of the Engineer. The Architect shall determine an addition to the Contract
Price, in respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly,
with a copy to the Procuring Entity.

Delegation by the Engineer

The Architect may from time to time assign duties and delegate authority to assistants and may also revoke
such assignment or delegation. These assistants may include a resident Engineer, and/or independent inspectors
appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or revocation shall
be in writing and shall not take effect until copies have been received by both Parties. However, unless
otherwise agreed by both Parties, the Architect shall not delegate the authority to determine any matter in
accordance with Sub-Clause 3.5 [Determinations].
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322  Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized to
issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate,
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in
accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer.
However:

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall therefore
not prejudice the right of the Architect to reject the work, Plant or Materials;

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer the
matter to the Engineer, who shall promptly confirm, reverse or vary the determination or instruction.

33 Instructions of the Engineer

The Architect may issue to the Contractor (at anytime) instructions and additional or modified Drawings which
may benecessary for the execution of the Works and the remedying of any defects, all in accordance with the
Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom the
appropriate authority has been delegated under Clause 3.2.1.

[o9)
98]
=

332 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter
related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architect or a
delegated assistant:

a) Gives an oral instruction,

a) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two
working days after giving the instruction, and does not reply by issuing a written rejection and/or
instruction within two working days after receiving the confirmation,

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the case
may be).

34 Replacement of the Engineer

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days before
the intended date of replacement, give notice to the Contractor of the name, address and relevant experience of
the intended person to replace the Engineer.

35 Determinations

351 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 to
agree or determine any matter, the Architect shall consult with each Party in an endeavor to reach agreement. If
agreement is not achieved, the Architect shall make a fair determination in accordance with the Contract, taking
due regard of all relevant circumstances.

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise
specified. Each Party shall give effect to each agreement or determination unless and until revised under Clause
20 [Claims, Disputes and Arbitration].

4 THE CONTRACTOR
41 Contractor's General Obligations

41.1  The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works.

412  The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or
permanent nature, required in and for this design, execution, completion and remedying of defects.

413  All equipment, material, and services to be incorporated in or required for the Works shall have their origin in
any eligible source country.

414  The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible
for all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is
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415

4.16

42
421

422

424

425

426

427

43
431

required for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the
design or specification of the Permanent Works.

The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these
arrangements and methods shall be made without this having previously been notified to the Engineer.

If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless
otherwise stated in the Special Conditions:

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with

the procedures specified in the Contract;

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be written

in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall include
additional information required by the Architect to add to the Drawings for co-ordination of each Party's
designs;

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for such

purposes for which the part is intended as are specified in the Contract; and

prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architect the “as-
built” documents and, if applicable, operation and maintenance manuals in accordance with the Specification
and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, reassemble, adjust and repair this
part of the Works. Such part shall not be considered to be completed for the purposes of taking-over under Sub-
Clause 10.1 [Taking Over of the Works and Sections] until these documents and manuals have been submitted
to the Engineer.

Performance Security

The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated in
the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions of
Contract, this Sub-Clause shall not apply.

The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving the
Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by a
reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as
stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the
Procuring Entity.

The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has
executed and completed the Works and remedied any defects. If the terms of the Performance Security specify
its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date 30
days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the
Works have been completed and any defects have been remedied.

The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which the
Procuring Entity is entitled under the Contract.

The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to the
extent to which the Procuring Entity was not entitled to make the claim.

The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a
copy of the Taking-Over Certificate.

Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result of a
Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may be,
the value of the Performance Security in that currency by an equal percentage.

Contractor's Representative

The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act
on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be
provided in the Special Conditions of Contract.
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435

436

441

442

443

444

45

46
46.1

Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the
Commencement Date, submit to the Architect for consent the name and particulars of the person the Contractor
proposes to appoint as Contractor's Representative. If consent is with held or subsequently revoked in terms of
Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's Representative,
the Contractor shall similarly submit the name and particulars of any other suitable person for such
appointment.

The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's
Representative or appoint are placement.

The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of
the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution of
the Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the
Architect shall be notified accordingly.

The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3
[Instructions of the Engineer].

b)
<)

d)

The Contractor's Representative may delegate any powers, functions and authority to any competent person,
and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the
Architect has received prior notice signed by the Contractor's Representative, naming the person and specifying
the powers, functions and authority being delegated or revoked.

The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clausel .4
[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the
Contractor shall make competent interpreters available during all working hours in a number deemed sufficient
by the Engineer.

Sub-contractors

The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the
works as provided in Clause 34.2.

The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as if
they were the acts or defaults of the Contractor. Unless otherwise stated in the Special Conditions:

The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a subcontract
for which the Subcontractor is named in the Contract;

The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors;

the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the
commencement of each Subcontractor's work, and of the commencement of such work on the Site; and

each subcontract shall include provisions which would entitle the Procuring Entity to require the
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination
by Procuring Entity].

The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 [Confidential
Details] apply equally to each Subcontractor.

Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be
appointed as Subcontractors.

Assignment of Benefit of Subcontract

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and the
Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the Procuring
Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor shall have no
liability to the Procuring Entity for the work carried out by the Subcontractor after the assignment takes effect.

a)
b)

Co-operation

The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate
opportunities for carrying out work to:

The Procuring Entity's Personnel,

Any other contractors employed by the Procuring Entity, and
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47
471

472

473

49
49.1

492

c) The personnel of any legally constituted public authorities, who may be employed in the execution on or

near the Site of any work not included in the Contract.

Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to suffer
delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors may include the
use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the
Contractor.

If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation,
structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit such
documents to the Architect in the time and manner stated in the Specification.

Setting Out of the Works

The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in
the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all
parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works.

The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but the
Contractor shall use reasonable efforts to verify their accuracy before they are used.

If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an error in
these items of reference, and an experienced contractor could not reasonably have discovered such error and
avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject to
Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any such costs accrued, which shall be included in the Contract Price.

4.7.4  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine (i) whether and (if so) to what extent the error could not reasonably have
been discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to this.

Safety Procedures

The Contractor shall:
a)  Comply with all applicable safety regulations,
b)  Take care for the safety of all persons entitled to be on the Site,

¢) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid danger
to these persons,

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under
Clause 10 [Procuring Entity's Taking Over], and

e) provide any Temporary Works (including roadways, footways, guards and fences) which may be
necessary, because of the execution of the Works, for the use and protection of the public and of owners
and occupiers of adjacent land.

Quality Assurance

The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of
the Contract. The system shall be in accordance with the details stated in the Contract. The Architect shall be
entitled to audit any aspect of the system.

Details of all procedures and compliance documents shall be submitted to the Architect for information before
each design and execution stage is commenced. When any document of a technical nature is issued to the
Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself.

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, obligations or
responsibilities under the Contract.

4.10 Site Data

4.10.1

The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, all
relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site,
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4.11

4.11.1

4112

4.12

4121

4122

4.123

4.124

including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all such
data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be responsible
for interpreting all such data.

To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have
obtained all necessary information as to risks, contingencies and other circumstances which may influence or
affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and examined

the Site, its surroundings, the above data and other available information, and to have been satisfied before
submitting the Tender as to all relevant matters, including (without limitation):

a)  The form and nature of the Site, including sub-surface conditions,
b) the hydrological and climatic conditions,

¢) the extent and nature of the work and Goods necessary for the execution and completion of the Works
and the remedying of any defects,

d) the Laws, procedures and labour practices of Kenya, and

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water
and other services.

Sufficiency of the Accepted Contract Amount

The Contractor shall be deemed to:
a)  Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and

b) have based the Accepted Contract Amount on the data, interpretations, necessary information,
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site
Data].

Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations
under the Contract (including those under Provisional Sums, if any) and all things necessary for the proper
execution and completion of the Works and the remedying of any defects.

Unforeseeable Physical Conditions

In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical
obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including
sub=-surface and hydrological conditions but excluding climatic conditions.

If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the
Contractor shall give notice to the Architect as soon as practicable.

This notice shall describe the physical conditions, so that they can be inspected by the Architect and shall set
out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue
executing the Works, using such proper and reasonable measures as are appropriate for the physical conditions,
and shall comply with any instructions which the Architect may give. If an instruction constitutes a Variation,
Clause 13 [Variations and Adjustments] shall apply.

If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a
notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject to
notice under Sub-Clause 20.1 [Contractor's Claims] to:
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a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any such Cost, which shall be included in the Contract Price.

Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to
what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs (a)
and (b) above related to this extent.

However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may also
review whether other physical conditions in similar parts of the Works (if any) were more favorable than could
reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these more
favorable conditions were encountered, the Architect may proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which may be
included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in
similar parts of the Works, shall not result in a net reduction in the Contract Price.

The Architect shall take account of any evidence of the physical conditions foreseen by the Contractor when
submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the
Contractor's interpretation of any such evidence.

Rights of Way and Facilities

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and possession
of the Site including special and/or temporary rights-of-way which are necessary for the Works. The Contractor
shall obtain, at his risk and cost, any additional rights of way or facilities outside the Site which he may require
for the purposes of the Works.

Avoidance of Interference

The Contractor shall not interfere unnecessarily or improperly with:
a)  The convenience of the public, or

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are public
or in the possession of the Procuring Entity or of others.

The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses
and expenses (including legal fees and expenses) resulting from any such unnecessary or improper interference.

Access Route

The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to
the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being
damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use
of appropriate vehicles and routes.

Except as otherwise stated in these Conditions:

a)  The Contractor shall (as between the Parties) be responsible for any maintenance which may be required
for his use of access routes;

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any
permission which may be required from the relevant authorities for his use of routes, signs and directions;

¢) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise of
any access route;
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d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; and

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access routes
shall be borne by the Contractor.

Transport of Goods
Unless otherwise stated in the Special Conditions:

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a
major item of other Goods will be delivered to the Site;

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing and
protecting all Goods and other things required for the Works; and

the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses and
expenses (including legal fees and expenses) resulting from the transport of Goods and shall negotiate and pay
all claims arising from their transport.

Contractor's Equipment

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall not
remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. However,
consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site.

Protection of the Environment

The contractor shall comply with the applicable environmental laws, regulations and policies.

The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to limit
damage and nuisance to people and property resulting from pollution, noise and other results of his operations.

The Contractors shall ensure that emissions, surfaced is charges and effluent from the Contractor's activities
shall not exceed the values stated in the Specification or prescribed by applicable Laws.

Electricity, Water and Gas

The Contractor shall, except as stated below, be responsible for the provision of all power, water and other
services he may require for his construction activities and to the extent defined in the Specifications, for the
tests.

The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas and
other services as may be available on the Site and of which details and prices are given in the Specifications.
The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these services and for
measuring the quantities consumed.

The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined
by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5
[Determinations]. The Contractor shall pay these amounts to the Procuring Entity.

Procuring Entity's Equipment and Free-Issue Materials

The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the
Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in the
Specification. Unless otherwise stated in the Specification:

a)  The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, except that

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it.
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The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's
Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring
Entity.

The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the
details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at the
time and place specified in the Contract. The Contractor shall then visually inspect them and shall promptly
give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise agreed by
both Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default.

After this visual inspection, the free-issue materials shall come under the care, custody and control of the
Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the Procuring
Entity of liability for any shortage, defect or default not apparent from a visual inspection.

Progress Reports

Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the Contractor
and submitted to the Architect in six copies. The first report shall cover the period up to the end of the first
calendar month following the Commencement Date. Reports shall be submitted monthly thereafter, each within
7 days after the last day of the period to which it relates.

Reporting shall continue until the Contractor has completed all work which is known to be outstanding at the
completion date stated in the Taking-Over Certificate for the Works. Each report shall include:

a)  charts and detailed descriptions of progress, including each stage of design (if any), Contractor's
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and including
these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated
Subcontractors]),

b)  photographs showing the status of manufacture and of progress on the Site;

c) forthe manufacture of each main item of Plant and Materials, the name of the manufacturer, manufacture
location, percentage progress, and the actual or expected dates of:

i) commencement of manufacture,

ii)  Contractor's inspections,

iii)  tests, and

iv)  shipment and arrival at the Site;
d)  the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];
e) copies of quality assurance documents, test results and certificates of Materials;

f)  list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under Sub-
Clause 20.1 [Contractor's Claims];

g) safety statistics, including details of any hazardous incidents and activities relating to environmental
aspects and public relations; and

h)  comparison so factual and planned progress, with details of any events or circumstances which may
jeopardize the completion in accordance with the Contract, and the measures being (or to be) adopted to
overcome delays.

Security of the Site

Unless otherwise stated in the Special Conditions:

a)  The Contractor shall be responsible for keeping unauthorized persons off the Site, and
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b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's Personnel;
and to any other personnel notified to the Contractor, by the Procuring Entity or the Engineer, as
authorized personnel of the Procuring Entity's other contractors on the Site.

Contractor's Operations on Site

The Contractor shall confine his operations to the Site, and to any additional areas which may be obtained by
the Contractor and agreed by the Architect as additional working areas. The Contractor shall take all necessary
precautions to keep Contractor's Equipment and Contractor's Personnel within the Site and these additional
areas, and to keep them off adjacent land.

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary obstruction and
shall store or dispose of any Contractor's Equipment or surplus materials. The Contractor shall clear away and
remove from the Site any wreckage, rubbish and Temporary Works which are no longer required.

Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part of the
Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus material,
wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and the Works in a
clean and safe condition. However, the Contractor may retain on Site, during the Defects Notification Period,
such Goods as are required for the Contractor to fulfil obligations under the Contract

Fossils

All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or
archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity.
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from
removing or damaging any of these findings.

The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall issue
instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with the
instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such Cost, which shall be included in the Contract Price.

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

NOMINATED SUBCONTRACTORS
Definition of “nominated Subcontractor”
In this Contract, “nominated Subcontractor”” means a Subcontractor:
a)  Who is nominated by the Procuring Entity, or
b)  Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification].

Objection to Nomination

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with supporting
particulars. An objection shall be deemed reasonable if it arises from (among other things) any of the following
matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and from the
consequences of the matter:

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or
financial strength;



b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or

¢) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the
subcontracted work (including design, if any), the nominated Subcontractor shall:

i)  undertake to the Contractor such obligations and liabilities as will enable the Contractor to discharge
his obligations and liabilities under the Contract;

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in
connection with the Contract and from the consequences of any failure by the Subcontractor to
perform these obligations or to fulfil these liabilities, and

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums
due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated Subcontractors].

53 Payments to nominated Subcontractors

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated Subcontractor's
invoices approved by the Contractor which the Architect certifies to be due in accordance with the subcontract.
These amounts plus other charges shall be included in the Contract Price in accordance with sub-paragraph (b)
of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of Payments].

54 Evidence of Payments

Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the
Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for
retention or otherwise. Unless the Contractor:

(a)  Submits this reasonable evidence to the Engineer, or

(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse
to pay these amounts, and

ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified of the
Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, direct to the nominated
Subcontractor, part or all of such amounts previously certified (less applicable deductions) as are due to the
nominated Subcontractor and for which the Contractor has failed to submit the evidence described in sub-
paragraphs (a) or (b) above. The Contractor shall then repay, to the Procuring Entity, the amount which the
nominated Subcontractor was directly paid by the Procuring Entity.

6 STAFF AND LABOR
6.1 Engagement of Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement of
all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, housing.
The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor with
appropriate qualifications and experience from sources within Kenya.

62 Rates of Wages and Conditions of Labor

621  The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those
established for the trade or industry where the work is carried out. If no established rates or conditions are
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the general
level of wages and conditions observed locally by Procuring Entity's whose trade or industry is similar to that
of the Contractor.

622  The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such
deductions there of as may be imposed on him by such Laws.

63 Persons in the Service of Procuring Entity
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The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's
Personnel.

Labour Laws

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel,
including Laws relating to their employment, employment of children, health, safety, welfare, immigration and
emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey all
applicable Laws, including those concerning safety at work.

Working Hours

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working hours
stated in the Special Conditions of Contract, unless:

a)  Otherwise stated in the Contract,
b) The Architect gives consent, or

¢) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works,
in which case the Contractor shall immediately advise the Engineer, provided that work done outside the
normal working hours shall be considered and paid for as overtime.

Facilities for Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide
facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall not permit any
of the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures
forming part of the Permanent Works.

Health and Safety

The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the
Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure that medical
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made for
all necessary welfare and hygiene requirements and for the prevention of epidemics.

The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and
protection against accidents. This person shall be qualified for this responsibility and shall have the authority to
issue instructions and take protective measures to prevent accidents. Throughout the execution of the Works,
the Contractor shall provide whatever is required by this person to exercise this responsibility and authority.

The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its occurrence.
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and
damage to property, as the Architect may reasonably require.

The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via an
approved service provider and shall undertake such other measures taken to reduce the risk of the transfer of
these diseases between and among the Contractor's Personnel and the local community, to promote early
diagnosis and to assist affected individuals.

Contractor's Superintendence

Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's
obligations, the Contractor shall provide all necessary super intendence to plan, arrange, direct, manage, inspect
and test the work.

Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language
for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out
(including the methods and techniques required, the hazards likely to be encountered and methods of
preventing accidents), for the satisfactory and safe execution of the Works.

Contractor's Personnel

The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades or
occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The
Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site or
Works, including the Contractor's Representative if applicable, who:
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a) Persists in any misconduct or lack of care,

b) Carries out duties in competently or negligently,

c) fails to conform with any provisions of the Contract,

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or
e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the

execution of the Works.
If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person.
Records of Contractor's Personnel and Equipment

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's Personnel
and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar month, in a
form approved by the Engineer, until the Contractor has completed all work which is known to be outstanding at
the completion date stated in the Taking-Over Certificate for the Works.

Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly
conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and property
on and near the Site

Foreign Personnel

The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no
Kenyans with the required skills.

The Contractor shall be responsible for the return of any foreign personnel to the place where they were
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of their
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their return
or burial.

Supply of Water

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking and
other water for the use of the Contractor's Personnel.

Measures against Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel employed
on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply
with all the regulations of the local health authorities, including use of appropriate insecticide.

Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, barter
or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter or disposal
thereof by Contractor's Personnel.

Prohibition of Forced or Compulsory Labour

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily performed,
that is exacted from an individual under threat of force or penalty, and includes any kind of involuntary or
compulsory labor, such as indentured labor, bonded labor or similar labor-contracting arrangements.

Prohibition of Harmful Child Labor

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental,
spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below the
age of 18 years shall not be employed in dangerous work.

Employment Records of Workers

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be
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summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details to
be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment].

Workers' Organizations

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join
workers' organizations of their choosing without interference.

Non-Discrimination and Equal Opportunity

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and
shall not discriminate with respect to aspects of the employment relationship, including recruitment and hiring,
compensation (including wages and benefits), working conditions and terms of employment, access to training,
promotion, termination of employ mentor retirement, and discipline

PLANT, MATERIALS AND WORKMANSHIP
Manner of Execution

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of Materials,
and all other execution of the Works:

a) In the manner (if any) specified in the Contract,
b) ina proper workman like and careful manner, in accordance with recognized good practice, and

¢)  with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the
Contract.

Samples

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect for
consent prior to using the Material sin or for the Works:

a)  manufacturer's standard samples of Materials and samples specified in the Contract, all at the Contractor's
cost, and

b) additional samples instructed by the Architect as a Variation.
Each sample shall be labeled as to origin and intended use in the Works.
Inspection

The Procuring Entity's Personnel shall at all reasonable times:

a) Have full access to all parts of the Site and to all places from which natural Materials are being obtained,
and
b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine,

inspect, measure and test the materials and workmanship, and to check the progress of manufacture of
Plant and production and manufacture of Materials.

The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities,
including providing access, facilities, permissions and safety equipment. No such activity shall relieve the
Contractor from any obligation or responsibility.

The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put
out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination,
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that
the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required
by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost.

Testing
This Sub-Clause shall apply to all tests specified in the Contract.

Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, documents
and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, and suitably
qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The Contractor shall
agree, with the Engineer, the time and place for the specified testing of any Plant, Materials and other parts of
the Works.
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The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this
Variation shall be borne by the Contractor, notwithstanding other provisions of the Contract.

The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests,
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the
Architect presence.

If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a. an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b. payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to
agree or determine these matters.

The Contractor shall promptly forward to the Architect duly certified reports of the tests. When the specified
tests have be enpassed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to him,
to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings as
accurate.

Rejection

If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is
found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant,
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then promptly
make good the defect and ensure that the rejected item complies with the Contract.

If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under
the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional
costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the
Procuring Entity.

Remedial Work

Notwithstanding any previous test or certification, the Architect may instruct the Contractor to:
Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract,
remove and re-execute any other work which is not in accordance with the Contract, and

execute any work which is urgently required for the safety of the Works, whether because of an accident,
unforeseen able event or otherwise.

The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any)
specified in the instruction, or immediately if urgency is specified under sub-paragraph (c).

If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay
other persons to carry out the work. Except to the extent that the Contractor would have been entitled to
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the
Procuring Entity all costs arising from this failure.

If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in
accordance with Clause 15.

Ownership of Plant and Materials

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the
Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances:
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a)  When it is incorporated in the Works;

b)  when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10
[Payment for Plant and Materials in Event of Suspension].

78 Royalties
Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for:
a)  Natural materials obtained from outside the Site, and

b) The disposal of material from demolitions and excavations and of other surplus material (whether natural
or man-made), except to the extent that disposal are as within the Site are specified in the Contract.

8 COMMENCEMENT, DELAYS AND SUSPENSION
81 Commencement of Works

811  Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the date
at which the following precedent condition shave all been fulfilled and the Architect notification recording the
agreement of both Parties on such fulfilment and instructing to commence the Work is received by the
Contractor:

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by relevant
authorities of Kenya;

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession of
the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13
[Compliance with Laws] as required for the commencement of the Works.

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided
that the corresponding bank guarantee has been delivered by the Contractor.

812  Ifthe said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter
of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clausel 6.2 [Termination
by Contractor].

813  The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the
Commencement Date and shall then proceed with the Works with due expedition and without delay.

82 Time for Completion

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for Completion for the
Works or Section (as the case may be), including:

a)  Achieving the passing of the Tests on Completion, and

b) completing all work which is stated in the Contract as being required for the Works or Section to be
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the
Works and Sections].

83 Programme

83.1  The Contractor shall submit a detailed time programme to the Architect withinl 4 days after receiving the
notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised
programme whenever the previous programme is inconsistent with actual progress or with the Contractor's
obligations. Each programme shall include:

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of each
stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to Site,
construction, erection and testing,

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated
Subcontractors]),

¢) the sequence and timing of inspections and tests specified in the Contract, and

d) asupporting report which includes:



832

8.4
841

842

8.5

i) ageneral description of the methods which the Contractor intends to adopt, and of the major stages, in the

execution of the Works, and

e) details showing the Contractor's reasonable estimate of the number of each class of Contractor's Personnel and

of each type of Contractor's Equipment, required on the Site for each major stage

Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be
entitled to rely upon the programme when planning their activities.

The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances
which may adversely affect the work, increase the Contract Price or delay the execution of the Works.

If, at any time, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the
Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause.

Extension of Time for Completion

The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time
for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the
Works and Sections] is or will be delayed by any of the following causes:

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3
[Variation Procedure]) or other substantial change in the quantity of an item of work included in the
Contract,

b) acause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions,
c) exceptionally adverse climatic conditions,

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or governmental
actions, or

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring
Entity's Personnel, or the Procuring Entity's other contractors.

If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor shall
give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When determining each
extension of time under Sub-Clause 20.1, the Architect shall review previous determinations and may increase,
but shall not decrease, the total extension of time.

Delays Caused by Authorities

If the following conditions apply, namely:

8.6
861

862

a)  The Contractor has diligently followed the procedures laid down by the relevant legally constituted public
authorities in Kenya,

b)  These authorities delay or disrupt the Contractor's work, and

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause of
delay under sub=-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion].

Rate of Progress
If, at any time:
a)  Actual progress is too slow to complete within the Time for Completion, and/or

b)  Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], other
than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the Architect
may instruct the Contractor to submit, under Sub-Clause 8.3

c) [Programme], a revised programme and supporting report describing the revised methods which the
Contractor proposes to adopt in order to expedite progress and complete within the Time for Completion.

Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which may require
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the
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Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the
Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below.

Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid by
the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor.

Delay Damages

If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this
default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be paid
for everyday which shall elapse between the relevant Time for Completion and the date stated in the Taking-
Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the maximum amount
of delay damages (if any) stated in the Special Conditions of Contract.

These delay damages shall be the only damages due from the Contractor for such default, other than in the
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from any
other duties, obligations or responsibilities which he may have under the Contract.

Suspension of Work

The Architect may at any time instruct the Contractor to suspend progress of part or all of the Works. During
such suspension, the Contractor shall protect, store and secure such part or the Works against any deterioration,
loss or damage.

The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and is
the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply.

Consequences of Suspension

If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub-
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  Payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to
agree or determine these matters.

The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making
good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's
failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work].

Payment for Plant and Materials in Event of Suspension

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or Materials
which have not been delivered to Site, if:

a)  The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance
with the Architect instructions.

Prolonged Suspension

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the
Contractor may request the Architect permission to proceed. If the Architect does not give permission within 30
days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the suspension as
an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If the suspension
affects the whole of the Works, the Contractor may give notice of termination under Sub-Clause 16.2
[Termination by Contractor].

Resumption of Work

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine the
Works and the Plant and Materials affected by the suspension. The Contractor shall make good any deterioration
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or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension after receiving
from the Architect an instruction to this effect under Clause 13 [Variations and Adjustments].

0. TESTS ON COMPLETION

9.1 Contractor's Obligations

9.1.1  The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 [Contractor's
General Obligations].

912  The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion shall
be carried out within 14 days after this date, on such day or days as the Architect shall instruct.

9.13 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of any
use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As soon as
the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified report of
the results of these Tests to the Engineer.

92 Delayed Tests

92.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth
paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable.

922  If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require the
Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out the
Tests on such day or days within that period as the Contractor may fix and of which he shall give notice to the
Engineer.

923  If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring Entity's
Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall then
be deemed to have been carried out in the presence of the Contractor and the results of the Tests shall be
accepted as accurate.

93 Retesting of related works

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and the
Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to be
repeated under the same terms and conditions.

94 Failure to Pass Tests on Completion

94.1  Ifthe Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], the
Architect shall be entitled to:

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or

b) ifthe failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, reject
the Works or Section (as the case may be), in which event the Procuring Entity shall have the same
remedies as are provided in sub-paragraph (c) of Sub-Clausel 1.4 [Failure to Remedy Defects].

1.  PROCURING ENTITY'S TAKING OVER
10.1 Taking Over of the Works and Sections

10.1.1  Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by the
Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the
matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below,
and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in
accordance with this Sub-Clause.

1012  The Contractor may apply by notice to the Architect for a Taking=Over Certificate not earlier than 14 days
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section.
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The Architect shall, within 30 days after receiving the Contractor's application:

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section were

completed in accordance with the Contract, except for any minor outstanding work and defects which will
not substantially affect the use of the Works or Section for their intended purpose (either until or whilst
this work is completed and these defects are remedied); or

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to enable

the Taking-Over Certificate to be issued. The Contractor shall then complete this work before issuing a
further notice under this Sub-Clause.

If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within
the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with the
Contract, the Taking-Over Certificate shall be deemed to have been issued on the last day of that period.

Taking Over of Parts of the Works

The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part of
the Permanent Works.

The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking-
Over Certificate is issued:

a) The part which is used shall be deemed to have been taken over as from the date on which it is used,

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility shall pass

to the Procuring Entity, and

c¢) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part.

After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given
the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the expiry
date of the relevant Defects Notification Period.

If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works,
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give
notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any
such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect shall
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost.

If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages
thereafter for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for the
remainder of the Section (if any) in which this part is included shall also be reduced. For any period of delay
after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages shall be
calculated as the proportion which the value of the part so certified bears to the value of the Works or Section
(as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply to
the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum
amount of these damages.

Interference with Tests on Completion

If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause for
which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the Works
or Section (as the case may be) on the date when the Tests on Completion would otherwise have been
completed.

The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The
Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance
with the relevant provisions of the Contract.



1033  If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension
of Time for Completion], and

b) payment of any such accrued costs, which shall be included in the Contract Price.

1034 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to
agree or determine these matters.

104 Surfaces Requiring Reinstatement

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall not be
deemed to certify completion of any ground or other surfaces requiring reinstatement.

1. DEFECTS LIABILITY
111 Completion of Outstanding Work and Remedying Defects

11.1.1  In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by the
Contract (fair wear and tear excepted) by the expiry date of the relevant Defects Notification Period or as soon
as practicable there after, the Contractor shall:

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such
reasonable time as is instructed by the Engineer, and

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the Procuring
Entity on or before the expiry date of the Defects Notification Period for the Works or Section (as the case
may be).

1112 Ifadefect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer.
112 Cost of Remedying Defects

1121 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work is
attributable to:

a) Any design for which the Contractor is responsible,
b) Plant, Materials or workmanship not being in accordance with the Contract, or
¢) Failure by the Contractor to comply with any other obligation.

1122 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly
by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply.

113 Extension of Defects Notification Period

1131  The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension of
the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a
major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they
are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects
Notification Period shall not be extended by more than two years.

1132 Ifdelivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this
Clause shall not apply to any defects or damage occurring more than two years after the Defects Notification
Period for the Plant and/ or Materials would otherwise have expired.

114 Failure to Remedy Defects

1141  If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable
notice of this date.



1142  If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be
executed at the cost of the Contractor under Sub-Clause 11.2[ Cost of Remedying Defects], the Procuring
Entity may (at his option):

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 2.5
[Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the Procuring
Entity in remedying the defect or damage;

(b) Require the Architect to agree or determine a reasonable reduction in the Contract Price in accordance
with Sub-Clause 3.5 [Determinations]; or

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or
any major part of the Works, terminate the Contract as a whole, or in respect of such major part which
cannot be put to the intended use. Without prejudice to any other rights, under the Contractor otherwise,
the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such part (as the
case may be), plus financing costs and the cost of dismantling the same, clearing the Site and returning
Plant and Materials to the Contractor.

115 Removal of Defective Work

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent,
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or
damaged. This consent may require the Contractor to increase the amount of the Performance Security by the
full replacement cost of these items, or to provide other appropriate security.

116 Further Tests

1161  If the work of remedying of any defector damage may affect the performance of the Works, the Architect may
require the repetition of any of the tests described in the Contract. The requirement shall be made by notice
within 14 days after the defect or damage is remedied.

1162  These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they
shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects],
for the cost of the remedial work.

11.7 Right of Access

Until the Completion Certificate has been issued, the Contractor shall have such right of access to the Works as
is reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring
Entity's reasonable security restrictions.

118 Contractor to Search

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the works that
have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of
the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall be
agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be
included in the Contract Price.

119 Completion Certificate

1191 Performance of the Contractor's obligations shall not be considered to have been completed until the Architect
has issued the Completion Certificate to the Contractor, stating the date on which the Contractor completed his
obligations under the Contract.

1192  The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the
Defects Liability Period, or as soon there after as the Contractor has supplied all the Contractor's Documents
and completed and tested all the Works, including remedying any defects. A copy of the Completion Certificate
shall be issued to the Procuring Entity.

1193  Only the Completion Certificate shall be deemed to constitute acceptance of the Works.

1110  Unfulfilled Obligations

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any
obligation which remains unperformed at that time. For the purposes of determining the nature and extent of
unperformed obligations, the Contract shall be deemed to remain in force.
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11.112

11.113

Clearance of Site

Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's Equipment,
surplus material, wreckage, rubbish and Temporary Works from the Site.

If all these items have not been removed within 30 days after receipt by the Contractor of the Completion
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity
shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and
restoring the Site.

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity.

12 MEASUREMENT AND EVALUATION

121
12.1.1

1212

Works to be Measured

The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor shall
show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other
particulars detailing the amounts which he considers to be entitled under the Contract.

Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to the
Contractor's Representative, who shall:

a) promptly either attend or send another qualified representative to assist the Architect in making the

measurement, and

b) supply any particulars requested by the Engineer.

1213

12.14

12.15

122

If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be
accepted as accurate.

Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records,
these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and
agree the records with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, the
records shall be accepted as accurate.

If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the Contractor
shall give notice to the Architect of the respects in which the records are asserted to be inaccurate. After
receiving this notice, the Architect shall review the records and either confirm or vary them and certify the
payment of the undisputed part. If the Contractor does not so give notice to the Architect within 14 days after
being requested to examine the records, they shall be accepted as accurate.

Method of Measurem ent

Except as otherwise stated in the Contract:

123
1231

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and

b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable
Schedules.

Evaluation

Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine the value of work done by evaluating each item of work, applying the
measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the
appropriate rate or price for the item.

For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such item
in the Contractor, if there is no such item, specified for similar work.

Any item of work included in the Bill of Quantities for which no rate or price was specified shall be considered
as included in other rates and prices in the Bill of Quantities and will not be paid for separately.

However, for a new item of work, a new rate or price shall be appropriate for such item of work if:

a) The work is instructed under Clausel 3 [Variations and Adjustments],

b) no rate or price is specified in the Contract for this item, and
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¢) no specified rate or price is appropriate because the item of work is not of similar character, or is not executed
under similar conditions, as any item in the Contract.

1235  Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices are
relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work,
prevailing market rates, together with profit, taking account of any other relevant matters.

1236  Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work
commences.

1237  Where the contract price is different from the corrected tender price, in order to ensure the contractor is not
paid less or more relative to the contract price (which would be the tender price), payment valuation certificates
and variation orders on omissions and additions valued based on rates in the Bill of Quantities or schedule of
rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked out during
tender evaluation is worked out as follows: (corrected tender price— tender price)/ tender price X 100.

124 Omissions
Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, if:

a)  The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would have been
deemed to be covered by a sum forming part of the Accepted Contract Amount;

b)  The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price;
and

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor shall
give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, the
Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this
cost, which shall be included in the Contract Price.

13 VARIATIONS AND ADJUSTMENTS

131 Right to Vary

13.1.1  Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the
Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed
by the Architect under this Clause shall in any way vitiate or in validate the Contract.

1312  The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to
the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of the
Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction.

1313  Each Variation may include:

a) changes to the quantities of any item of work included in the Contract (however, such changes do not
necessarily constitute a Variation),

b) changes to the quality and other characteristics of any item of work,
¢) changes to the levels, positions and/ or dimensions of any part of the Works,
d) omission of any work unless it is to be carried out by others,

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any associated
Tests on Completion, boreholes and other testing and exploratory work, or

f) changes to the sequence or timing of the execution of the Works.

1314  The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until the
Architect instructs after obtaining approval of the Procuring Entity.

132.  Variation Order Procedure

1321  Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature and
form of such variation. As soon as possible after having received such notice, the Contractor shall submit to the
Engineer:

a) A description of work, if any, to be performed and a programme for its execution, and



b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause 8.3
or to any of the Contractor's obligations under the Contract, and

c) the Contractor's proposals for adjustment to the Contract Price.

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the Employer
and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If the Architect
decides that the variation shall be carried out, he shall issue a Variation Order clearly identified as such in
accordance with the Contractor's submission or as modified by agreement.

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of
Sub-Clause 13.2.2 shall apply.

1322 Disagreement on Adjustment of the Contract Price

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment
shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork
Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the
specific work in question, suitable rates shall be established by the Architect reflecting the level of pricing in
the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all the
circumstances reasonable, reflecting a market price. Due account shall be taken of any over-or under-recovery
of overheads by the Contractor in consequence of the variation. The Contractor shall also be entitled to be paid:

a)  The cost of any partial execution of the Works rendered useless by any such variation,

b)  The cost of making necessary alterations to Plant already manufactured or in the course of manufacture or
of any work done that has to be altered in consequence of such a variation,

¢) any additional costs incurred by the Contractor by the disruption of the progress of the Works as detailed
in the Programme, and

d) the net effect of the Contractor's finance costs, including interest, caused by the variation.

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in
certificates of payment.

1323 Contractor to Proceed

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound
to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed
pending the granting of an extension of the Time for Completion or an adjustment to the Contract Price under
Sub-Clause31.3.

133  Value Engineering

133.1 The Contractor may, at anytime, submit to the Architect written proposal which (in the Contractor's opinion)
will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, maintaining
or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the completed Works, or

(iv) otherwise be of benefit to the Procuring Entity.

1332 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause
13.3 [Variation Procedure].

1323 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent
Works, then unless otherwise agreed by both Parties:

a)  The Contractor shall design this part,
b)  sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and

c) if'this change results in a reduction in the contract value of this part, the Architect shall proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included in
the Contract Price. This fee shall behalf (50%) of the difference between the following amounts:

i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in
Cost], and

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of any
improvement in quality, anticipated life or operational efficiencies.
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However, if the amount established in item 13.2.3 (¢) (i) is less than amount established in item 13.2.3 (¢ (ii),
there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity.

Variation Procedure for Value Engineering proposal

If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writing as
soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting:

a) A description of the proposed work to be performed and a programme for its execution,

b) the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause 8.3
[Programme] and to the Time for Completion, and

c) the Contractor's proposal for evaluation of the Variation.

The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value Project
Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay
any work whilst awaiting a response.

Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by the
Architect to the Contractor, who shall acknowledge receipt.

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the
Architect instructs or approves otherwise in accordance with this Clause.

Payment in Applicable Currencies

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency
proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment of
the Contract Price.

Provisional Sums

Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect instructions, and
the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include only such
amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect shall have
instructed. For each Provisional Sum, the Architect May instruct:

a)  Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and valued
under Sub-Clause 13.3 [Variation Procedure]; and/or

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in
the Contract Price:

i) The actual amounts paid (or due to be paid) by the Contractor, and

ii) asum for overhead charges and profit, calculated as a percentage of these actual amounts by applying
the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such rate, the
percentage rate stated in the Special Conditions of Contract shall be applied.

The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or
receipts in substantiation.

Dayworks

For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, this
Sub-Clause shall not apply.

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying for
payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods.

Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall
deliver each day to the Architect accurate statements induplicate which shall include the following details of the
resources used in executing the previous day's work:
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a)  The names, occupations and time of Contractor's Personnel,
b) the identification, type and time of Contractor's Equipment and Temporary Works, and
c) the quantities and types of Plant and Materials used.

One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to their
inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates].

Adjustments for Changes in Legislation

The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a change
in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of existing Laws)
or in the judicial or official governmental interpretation of such Laws, made after the Base Date, which affect
the Contractor in the performance of obligations under the Contract.

If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these
changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to the
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to
agree or determine these matters.

Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant delay
has already been taken into account in the determination of a previous extension of time and such Cost shall not
be separately paid if the same shall already have been taken into account in the indexing of any inputs to the
table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for Changes in
Cost].

Adjustments for Changes in Cost

In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall
not apply.

If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost
of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the
formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not
covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have
included a mounts to cover the contingency of other rises and falls in costs.

The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with
the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of
the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the
basis of Cost or current prices. The formulae shall be of the following general type:



Price Adjustment Formula

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the
SCC. If so provided, the amounts certified in each payment certificate, before deducting
for Advance Payment, shall be adjusted by applying the respective price adjustment
factor to the payment amounts due in each currency. A separate formula of the type
specified below applies:

P=A +BIm/lo
where:
P is the adjustment factor for the portion of the Contract Price payable.

A and B a recoefficients specified in the SCC, representing then on adjustable and
adjustable portions, respectively, of the Contract Price payable and

I'm is the index prevailing at the end of the month being invoiced and Ioc is the
index prevailing 30 days before Bid opening for inputs payable.

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for
each currency. Normally, both coefficients shall be the same in the formulae for

1394  The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in
doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of
clarification of the source; although these dates (and thus these values) may not correspond to the base cost
indices.

1395 Incases where the “currency of index” is not the relevant currency of payment, each index shall be converted
into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this
relevant currency on the above date for which the index is required to be applicable.

1396  Until such time as each current cost index is available, the Architect shall determine a provisional index for the
issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be
recalculated accordingly.

1397  If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there after
shall be made using either (i) each index or price applicable on the date 49 days prior to the expiry of the Time
for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the Procuring
Entity.

1398 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall only
be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations.

14  CONTRACT PRICE AND PAYMENT
141 The Contract Price
141.1  Unless otherwise stated in the Special Conditions:

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation]
and be subject to adjustments in accordance with the Contract;

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the
Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7
[Adjustments for Changes in Legislation];

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities
and are not to be taken as the actual and correct quantities:

i) of the Works which the Contractor is required to execute, or

ii) for the purposes of Clause12 [Measurement and Evaluation]; and
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d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed
breakdown of each lump sum price in the Schedules. The Architect may take account of the break down
when preparing Payment Certificates but shall not be bound by it.

1412 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts
there for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from
the payment of import duties and taxes upon importation.

142 Advance Payment

1421 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cash flow
support, when the Contractor submits a guarantee in accordance with this Clause. The total advance payment,
the number and timing of instalments (if more than one), and the applicable currencies and proportions, shall be
as stated in the Special Conditions of Contract.

1422 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in the
Special Conditions of Contract, this Sub-Clause shall not apply.

1423  The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for the
advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application for
Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal to
the a dvance payment. This guarantee shall be issued by a reputable bank or financial institutions elected by the
Contractor and shall be in the form annexed to the Special Conditions or in another form approved by the
Procuring Entity.

1424 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been
repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in the
Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has not
been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the
guarantee until the advance payment has been repaid.

1425  Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through

percentage deductions from the interim payments determined by the Architect in accordance with Sub-Clause
14.6 [Issue of Interim Payment Certificates], as follows:

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of
all certified interim payments (excluding the advance payment and deductions and repayments of
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its
repayments as well as deductions for retention money) in the currencies and proportions of the advance
payment until such time as the advance payment has been repaid; provided that the advance payment
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount less
Provisional Sums has been certified for payment.

1426  If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or
prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and
Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), the whole of the balance then
outstanding shall immediately become due and in case of termination under Clause 15 [Termination by
Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for
Convenience], payable by the Contractor to the Procuring Entity.

143 Application for Interim Payment Certificates
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1432

144

144.1

1442

145

1451

b)

©)

d)

g)

a)

b)
©)

The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of
Contract) to the Architect after the end of each month, in a form approved by the Engineer, showing in detail
the amounts to which the Contractor considers itself to be entitled, together with supporting documents which
shall include their part on the progress during this month in accordance with Sub-Clause4.21 [Progress
Reports].

The Statement shall include the following items, as applicable, which shall be expressed in the various
currencies in which the Contract Price is payable, in the sequence listed:

the estimated contract value of the Works executed and the Contractor's Documents produced up to the
end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) below);

any amounts to be added and deducted for changes in legislation and changes in cost, in accordance with
Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for
Changes in Cost];

any amount to be deducted for retention, calculated by applying the percentage of retention stated in the
Special Conditions of Contract to the total of the above amounts, until the amount so retained by the
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of
Contract;

any amounts to be added for the advance payment and (if more than one instalment) and to be deducted
for its repayments in accordance with Sub-Clause 14.2 [Advance Payment];

any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5 [Plant
and Materials intended for the Works];

any other additions or deductions which may have become due under the Contractor otherwise, including
those under Clause 20 [Claims, Disputes and Arbitration]; and

the deduction of amounts certified in all previous Payment Certificates.

Schedule of Payments

If the Contract includes a schedule of payments specifying the instalments in which the Contract Price will be
paid, then unless otherwise stated in this schedule:

The instalments quoted in this schedule of payments shall be the estimated contract values for the
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates];

Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and

If these instalments are not defined by reference to the actual progress achieved in executing the Works,
and if actual progress is found to be less or more than that on which this schedule of payments was based,
then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine
revised instalments, which shall take account of the extent to which progress is less or more than that on
which the instalments were previously based.

If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates of
the payments which he expects to become due during each quarterly period. The first estimate shall be
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly
intervals, until the Taking-Over Certificate has been issued for the Works.

Plant and Materials intended for the Works

If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause
14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent
Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the
Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates].
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1453

1454

1455

146

146.1

1462

1463

If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-Clause
shall not apply.

The Architect shall determine and certify each addition if the following conditions are satisfied:
The Contractor has:

kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) which are
available for inspection, and

submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, supported
by satisfactory evidence;

and either:

b)
i)
ii)

the relevant Plant and Materials:
are those listed in the Schedules for payment when shipped,

have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been submitted to

©)
D)

the Architect together with evidence of payment of freight and insurance, any other documents
reasonably required, and a bank guarantee in a form and issued by an entity approved by the Procuring
Entity in amounts and currencies equal to the amount due under this Sub-Clause: this guarantee may be in
a similar form to the form referred to in Sub-Clause14.2 [Advance Payment] and shall be valid until the
Plant and Materials are properly stored on Site and protected against loss, damage or deterioration; or

the relevant Plant and Materials:
are those listed in the Schedules for payment when delivered to the Site, and

have been delivered to and are properly stored on the Site, are protected against loss, damage or
deterioration and appear to be in accordance with the Contract.

The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect
determination of the cost of the Plant and Materials (including delivery to Site), taking account of the
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials.

The currencies for this additional amount shall be the same as those in which payment will become due when
the contract value is included under sub=-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment
Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be
equivalent to, and in the same currencies and proportions as, this additional amount for the relevant Plant and
Materials.

Issue of Interim Payment Certificates

No amount will be certified or paid until the Procuring Entity has received and approved the Performance
Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents,
deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the
amount which the Architect fairly determines to be due, with all supporting particulars for any reduction or
withholding made by the Architect on the Statement if any.

However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to issue
an Interim Payment Certificate in an amount which would (after retention and other deductions) be less than the
minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of Contract. In
this event, the Architect shall give notice to the Contractor accordingly.

An Interim Payment Certificate shall not be withheld for any other reason, although:
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a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of
rectification or replacement may be withheld until rectification or replacement has been completed; and/or

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, and
had been so notified by the Engineer, the value of this work or obligation may be withheld until the work
or obligation has been performed.

1464  The Architect may in any Payment Certificate make any correction or modification that should properly be
made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect
acceptance, approval, consent or satisfaction.

14.7 Payment

1471  The Procuring Entity shall pay to the Contractor:

a)  The advance payment shall be paid within 60 days after signing of the contract by both parties or within
60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and
Sub- Clause 14.2 [Advance Payment], whichever is later;

b)  The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues Interim
Payment Certificate; and

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues
Interim Payment Certificate; or after determination of any disputed amount shown in the Final Statement
in accordance with Sub-Clause 16.2 [ Termination by Contractor].

1472  Payment of the amount due in each currency shall be made into the bank account, nominated by the Contractor,
in the payment country (forth is currency) specified in the Contract.

14.8 Delayed Payment

1481 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor shall
be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period of
delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7
[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment
Certificate is issued.

1482  These financing charges shall be calculated at the annual rate of three percentage points above the mean rate of
the Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered rate, and shall
be paid in such currency.

1483 The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice
to any other right or remedy.

14.9 Payment of Retention Money

1491  When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall be
certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section or
part of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall behalf
(50%) of the proportion calculated by dividing the estimated contract value of the Section or part, by the
estimated final Contract Price.
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1493

1494

1495

1496

14.10

14.10.1

14.102
14.11

14.11.1

14.112

14.113

Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the
Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate
was issued for a Section, a proportion of the second half of the Retention Money shall be certified and paid
promptly after the expiry date of the Defects Notification Period for the Section. This proportion shall behalf
(50%) of the proportion calculated by dividing the estimated contract value of the Section by the estimated final
Contract Price.

However, if any work remains to be executed under Clause 11 [Defects Liability], the Architect shall be
entitled to withhold certification of the estimated cost of this work until it has been executed.

When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7
[Adjustments for Changes in Legislation] and Sub-Clausel3.8 [Adjustments for Changes in Cost].

Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the
Works and the first half of the Retention Money has been certified for payment by the Engineer, the Contractor
shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the Special
Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or financial
institution selected by the Contractor, for the second half of the Retention Money.

The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days
after receiving a copy of the Completion Certificate.

Statement at Completion

Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the
Architect three copies of a Statement at completion with supporting documents, in accordance with Sub-
Clause 14.3 [Application for Interim Payment Certificates], showing:

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over
Certificate for the Works,

b) any further sums which the Contractor considers to be due, and

¢) an estimate of any other amounts which the Contractor considers will become due to him under the
Contract. Estimated amounts shall be shown separately in this Statement at completion.

The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates].
Application for Final Payment Certificate

Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six
copies of a draft final statement with supporting documents showing in detail in a form approved by the
Engineer:

a)  The value of all work done in accordance with the Contract, and

b)  Any further sums which the Contractor considers to be due to him under the Contractor otherwise.

If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall submit
such further information as the Architect may reasonably require within 30 days from receipt of said draft and
shall make such changes in the draft as may be agreed between them. The Contractor shall then prepare and
submit to the Architect the final statement as agreed. This agreed statement is referred to in these Conditions as
the “Final Statement”.

However, if, following discussions between the Architect and the Contractor and any changes to the draft final
statement which are agreed, it becomes evident that a dispute exists, the Architect shall deliver to the Procuring
Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the draft final
statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute Board's
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14.12

14.13

14.13.1

14.132

14.14

14.14.1

14.142

14.15

Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit to the
Procuring Entity (with a copy to the Engineer) a Final Statement.

Discharge

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total of
the Final Statement represents full and final settlement of all moneys due to the Contractor under or in
connection with the Contract. This discharge may state that it becomes effective when the Contractor has
received the Performance Security and the outstanding balance of this total, in which event the discharge shall
be effective on such date.

Issue of Final Payment Certificate

Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, to
the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state:

a)  The amount which he fairly determines is finally due, and

b)  After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and for
all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity to
the Contractor or from the Contractor to the Procuring Entity, as the case may be.

If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request the
Contractor to do so. If the Contractor fails to submit an application within a period of 30 days, the Architect
shall issue the Final Payment Certificate for such amount as he fairly determines to be due.

Cessation of Procuring Entity's Liability

The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with
the Contract or execution of the Works, except to the extent that the Contractor shall have included an amount
expressly for it:

a)  in the Final Statement and also,

b)  (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the
Statement at completion described in Sub-Clause 14.10 [Statement at Completion].

However, this Sub-Clause shall not limit the Procuring Entity's liability under his in demnification obligations,
or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct by the
Procuring Entity.

Currencies of Payment

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment Currencies. If
more than one currency is so named, payments shall be made as follows:

a) Ifthe Accepted Contract Amount was expressed in Local Currency only:

i)  the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to
be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies,
except as otherwise agreed by both Parties;

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and proportions;
and
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iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application for
Interim Payment Certificates] shall be made in the currencies and proportions specified in sub-
paragraph (a) (i) above;

payment of the damages specified in the Special Conditions of Contract, shall be made in the currencies

and proportions specified in the Schedule of Payment Currencies;

other payments to the Procuring Entity by the Contractor shall be made in the currency in which the sum
was expended by the Procuring Entity, or in such currency as may be agreed by both Parties;
if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum

payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the
balance of this amount from the sums otherwise payable to the Contractor in other currencies; and

if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing on
the Base Date and determined by the Central Bank of Kenya.

TERMINATION BY PROCURING ENTITY

Notice to correct any defects or failures

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require the
Contractor to make good the failure and to remedy it within 30 days.

a)

b)

Termination by Procuring Entity

The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract based on
following circumstances which shall include but not limited to:

fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1
[Notice to Correct],

abandons the Works or otherwise plainly demonstrates the intention not to continue performance of his
obligations under the Contract,
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1523

1524

1525

1526

153

154

d)

e)

2)
h)

without reasonable excuse fails:
to proceed with the Works in accordance with Clause 8 [Commencement, Delays and Suspension], or

to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial Work],
within 30 days after receiving it,

subcontracts the major part or whole of the Works or assigns the Contract without the consent of the
Procuring Entity,

becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made against
him, compounds with his creditors, or carries on business under a receiver, trustee or manager for the
benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has a similar
effect to any of these acts or events, or

gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or other
thing of value, as an induce mentor reward:

i)  for doing or for bearing to do any action in relation to the Contract, or
ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or
indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f).
However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or

If the contract or repeatedly fails to remedy delivers defective work,

based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the
Appendix B to these General Conditions, in competing for or in executing the Contract.

In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub-
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately.

The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring
Entity, under the Contractor otherwise.

The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and other
design documents made by or for him, to the Engineer. However, the Contractor shall use his best efforts to
comply immediately with any reasonable instructions included in the notice (i) for the assignment of any
subcontract, and (ii) for the protection of life or property or for the safety of the Works.

After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do so.
The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design
documents made by or on behalf of the Contractor.

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk
and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the
Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. Any
balance of the proceeds shall then be paid to the Contractor.

Valuation at Date of Termination

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity]
has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the
Contractor for work executed in accordance with the Contract.

Payment after Termination

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the
Procuring Entity may:

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims],
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b) withhold further payments to the Contractor until the costs of execution, completion and remedying of
any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring
Entity, have been established, and/ or

¢) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra costs
of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the
Procuring Entity shall pay any balance to the Contractor.

155 Procuring Entity's Entitlement to Termination for Convenience

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's convenience, by
giving notice of such termination to the Contractor. The termination shall take effect 30 days after the later of the dates
on which the Contractor receives this notice or the Procuring Entity returns the Performance Security. The Procuring
Entity shall not terminate the Contract under this Sub-Clause in order to execute the Works itself or to arrange for the
Works to be executed by another contractor or to avoid a termination of the Contract by the Contractor under Clause
16.2 [Termination by Contractor]. After this termination, the Contractor shall proceed in accordance with Sub-Clause
16.3 [Cessation of Work and Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4
[Payment on Termination].

156 Fraud and Corruption

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its prevailing
sanctions.

157 Corrupt gifts and payments of commission
1571  The Contractor shall not;

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or consideration
of any kind as an inducement or reward for doing or for bearing to door for having done or for borne to do

any act in relation to the obtaining or execution of this or any other Contract for the Procuring Entity or
for showing or for bearing to show favor or disfavor to any person in relation to this or any other contract
for the Procuring Entity.

b) Enter into this or any other contract with the Procuring Entity in connection with which commission has
been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract is
made particulars of any such commission and of the terms and conditions of any agreement for the
payment there of have been disclosed in writing to the Procuring Entity.

1572 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf (whether
with or without the knowledge of the Contractor) shall be an offence under the provisions of the Public
Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act (2003) of the
Laws of Kenya.

16 SUSPENSION AND TERMINATION BY CONTRACTOR
161 Contractor's Entitlement to Suspend Work

161.1  If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or
Sub-Clause 14.7 [Payment],or not receiving instructions that would enable the contractor to proceed with the
works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to the
Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received the
Payment Certificate, reasonable evidence or payment, as the case may be and as described in the notice.

1612  The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8
[Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by Contractor].

1613  If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the
relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall resume
normal working as soon as is reasonably practicable.

1614  If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the rate of work)
in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be entitled
subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
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b)

payment of any such Cost-plus profit, which shall be included in the Contract Price.

162 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to
agree or determine these matters.

163 Termination by Contractor
163.1  The Contractor shall be entitled to terminate the Contract if:

the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the
relevant Payment Certificate,

the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days after
the expiry of the time stated in Sub-Clausel 4.7 [Payment] within which payment is to be made (except
for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]),

the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as to
materially and adversely affect the economic balance of the Contract and/or the ability of the Contractor
to perform the Contract,

a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged
Suspension], or

the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or
administration order made against him, compounds with his creditors, or carries on business under a
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which
(under applicable Laws) has a similar effect to any of these acts or events.

the Contractor does not receive the Architect instruction recording the agreement of both Parties on the
fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement of
Works].

1632  In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice
terminate the Contract immediately.

1633  The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, under
the Contractor otherwise.

164 Cessation of Work and Removal of Contractor's Equipment

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for Convenience],
Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, Payment and Release] has
taken effect, the Contractor shall promptly:

a)

b)

©)

cease all further work, except for such work as may have been instructed by the Architect for the
protection of life or property or for the safety of the Works,

hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has
received payment, and

remove all other Goods from the Site, except as necessary for safety, and leave the Site.

165 Payment on Termination

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the Procuring Entity
shall promptly:

a)
b)

¢)

Return the Performance Security to the Contractor,

pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release],
and

pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this
termination.
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RISK AND RESPONSIBILITY

a)

b)

Indemnities

The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and
their respective agents, against and from all claims, damages, losses and expenses (including legal fees and
expenses) in respect of:

Bodily injury, sickness, disease or death, of any person what so ever arising out of or in the course of or by
reason of the Contractor's design (if any), the execution and completion of the Works and the remedying of
any defects, unless attributable to any negligence, willful actor breach of the Contract by the Procuring
Entity, the Procuring Entity's Personnel, or any of their respective agents, and

damage to or loss of any property, real or personal (other than the Works), to the extent that such damage
or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution and
completion of the Works and the remedying of any defects, unless and to the extent that any such damage
or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, the
Procuring Entity's Personnel, their respective agents, or anyone directly or indirectly employed by any of
them.

The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their
respective agents, against and from all claims, damages, losses and expenses (including legal fees and
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence,
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their
respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described in
sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage to
Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful actor
breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone directly
or indirectly employed by any of them.

Contractor's Care of the Works

The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement
Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking Over
of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to the
Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or part of
the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity.

After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility for
the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this outstanding
work has been completed.

If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the
Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks],
the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, Goods and
Contractor's Documents conform with the Contract.

The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor after a
Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage which
occurs after a Taking-Over Certificate has been issued and which arose from a previous event for which the
Contractor was liable.

Procuring Entity's Risks

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they directly
affect the execution of the Works in Kenya, are:

a)  War hostilities (whether war be declared or not),

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's
Personnel,

c) explosive materials, ionizing radiation or contamination by radio-activity, except as may be attributable to
the Contractor's use of such explosives, radiation or radio-activity,

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be specified
in the Contract,
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f)  design of any part of the Works by the Procuring Entity's Personnel or by others for whom the Procuring
Entity is responsible, and

g) any operation of the forces of nature which is Unforeseeable or against which an experienced contractor
could not reasonably have been expected to have taken adequate preventive precautions.

Consequences of Procuring Entity's Risks

If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the Works,
Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and shall rectify
this loss or damage to the extent required by the Engineer.

If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall give
a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension
of Time for Completion], and

Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Intellectual and Industrial Property Rights

In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent,
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property
right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an
infringement.

Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, the
first Party shall be deemed to have waived any right to indemnity under this Sub-Clause.

The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging an
infringement which is or was:

An unavoidable result of the Contractor's compliance with the Contract, or
A result of any Works be infused by the Procuring Entity:
for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or

in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the
Contractor prior to the Base Date or is stated in the Contract.

The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim which
arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design for which
the Contractor is responsible.

If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The other
Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other Party
(and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, unless
the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration upon being
requested to do so by such other Party.

For operation and maintenance of any plant or equipment installed, the contractor shall grant a non-exclusive
and non-transferable license to the Procuring Entity under the patent, utility models ,or other intellectual rights
owned by the contractor or a third party from whom the contract or has received the rights to grant sub-licenses
and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights (without the rights to
sub-license) to use the know-how and other technical information disclosed to the contract or under the
contract. Nothing contained here-in shall be construed as transferring ownership of any patent, utility model,
trademark, design, copy right, know-how or other intellectual rights from the contractor or any other third party
to the Procuring Entity.

Limitation of Liability

Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any contractor
for any in director consequential loss or damage which may be suffered by the other Party in connection with
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1812

18.13

18.14

18.15

18.16

18.1.7

the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of
Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on
Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's Risks]
and Sub-Clause 17.5 [Intellectual and Industrial Property Rights].

The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other than
under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment and Free-
Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial Property
Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than one) to the
Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such multiplier or other
sum is not so stated) the Accepted Contract Amount.

This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the
defaulting Party.

Use of Procuring Entity's Accommodation/Facilities

The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation and
facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor until
cessation of occupation (where hand-over or cessation of occupation may take place after the date stated in the
Taking=Over Certificate for the Works).

If any loss or damage happens to any of the above items while the Contractor is responsible for their care
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer.

INSURANCE
General Requirements for Insurances

In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and
maintaining the insurance specified in the relevant Sub-Clause.

Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties before
the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions of this
Clause.

Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in terms
acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties before the
date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions of this
Clause.

If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though a
separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured,
namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on behalf
of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's Personnel, (ii)
additional joint insured shall not be entitled to receive payments directly from the insurer or to have any other
direct dealings with the insurer, and (iii) the insuring Party shall require all additional joint insured to comply
with the conditions stipulated in the policy.

Each policy insuring against loss or damage shall provide for payments to be made in the currencies required to
rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss or
damage.

The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract
(calculated from the Commencement Date), submit to the other Party:

a) Evidence that the insurances described in this Clause have been affected, and

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to
Property].
When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. Whenever
evidence or policies are submitted, the insuring Party shall also give notice to the Engineer.
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1818  Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that
insurance is maintained in accordance with this Clause.

1819  Neither Party shall make any material alteration to the terms of any insurance without the prior approval of the
other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer shall
promptly give notice to the other Party.

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain
under the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this Sub-
Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect insurance
for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of these
premiums to the other Party, and the Contract Price shall be adjusted accordingly.

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring
Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from the
insurers shall be borne by the Contractor and/or the Procuring Entity.

18.1.12 Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the insuring
Party fails to effect and keep in force an insurance which is available and which it is required to effect and
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the
coverage relevant to this default, any moneys which should have been recoverable under this insurance shall be
paid by the insuring Party.

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or Sub-
Clause 20.1 [Contractor's Claims], as applicable.

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to the
insurance referred to Clause 18) with insurers from any eligible source country.

182 Insurance for Works and Contractor's Equipment

1821  The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than the
full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit.
This insurance shall be effective from the date by which the evidence is to be submitted under sub-paragraph
(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over
Certificate for the Works.

1822  The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any other
operations (including those under Clause 11 [Defects Liability]).

1823  The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value,
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it is
being transported to the Site and until it is no longer required as Contractor's Equipment.

1824 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause:

a) Shall be effected and maintained by the Contractor as insuring Party,

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss or
damage,

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks],

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or

damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in
the Special Conditions of Contract (if an amount is not so stated, this sub-paragraph (d) shall not apply),
and

e) may however exclude loss of, damage to, and reinstatement of:
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1825

183
1831

1832

184
184.1

1842

1843

a part of the Works which is in a defective condition due to a defect in its design, materials or
workmanship (but cover shall include any other parts which are lost or damaged as a direct result of this
defective condition and not as described in sub-paragraph (ii) below),

ii) apart of the Works which is lost or damaged in order to reinstate any other part of the Works if this other

part is in a defective condition due to a defect in its design, materials or workmanship,

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that the

Contractor is liable for the loss or damage, and

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for the

Works].

If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the Procuring
Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub-Clause 2.5
[Procuring Entity's Claims] to payment of an amount equivalent to such commercially reasonable terms as the
Contractor should have expected to have paid for such cover, and (ii) be deemed, unless he obtains the cover at
commercially reasonable terms, to have approved the omission under Sub-Clause 18.1 [General Requirements
for Insurances].

Insurance against Injury to Persons and Damage to Property

The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury which
may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works and
Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for
Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract and occurring
before the issue of the Performance Certificate.

This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions
of Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions
of Contract, this Sub-Clause shall not apply.

Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause:
Shall be effected and maintained by the Contractor as insuring Party,
shall be in the joint names of the Parties,

shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except
things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and

may however exclude liability to the extent that it arises from:
the Procuring Entity's right to have the Permanent Works executed on, over, under, in or
through any land, and to occupy this land for the Permanent Works,

) damage which is an unavoidable result of the Contractor's obligations to execute the

iv) Works and remedy any defects, and

a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is available at
commercially reasonable terms.

Insurance for Contractor's Personnel

The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses
(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed by
the Contractor or any other of the Contractor's Personnel.

The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses
and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person
employed by the Contractor or any other of the Contractor's Personnel, except that this insurance may exclude
losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of the
Procuring Entity's Personnel.

The insurance shall be maintained in full force and effect during the whole time that these personnel are
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by the
Subcontractor, but the Contractor shall be responsible for compliance with this Clause.
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199 FORCE MAJEURE

191 Definition of Force Majeure

19.1.1  In this Clause, “Force Majeure” means an exceptional event or circumstance:
a) Which is beyond a Party's control,
b) Which such Party could not reasonably have provided against before entering into the Contract,
c) which, having arisen, such Party could not reasonably have avoided or overcome, and

d) which is not substantially attributable to the other Party.

1912  Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below,
so long as conditions (a) to (d) above are satisfied:

a) war, hostilities (Whether war be declared or not), invasion, act of foreign enemies,

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, insurrection,
military or usurped power, or civil war,

c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's Personnel,

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as

may be attributable to the Contractor's use of such munitions, explosives, radiation or radio=-activity, and
e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.
192 Notice of Force Majeure

1921 IfaParty is or will be prevented from performing its substantial obligations under the Contract by Force
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice shall be
given within 14 days after the Party became aware, or should have become aware, of the relevant event or
circumstance constituting Force Majeure.

1922  The Party shall, having given notice, be excused performance of its obligations for so long as such Force
Majeure prevents it from performing them.

1923  Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either Party
to make payments to the other Party under the Contract.

193 Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected
by the Force Majeure.

194 Consequences of Force Majeure

1941  If the Contractor is prevented from performing his substantial obligations under the Contract by Force Majeure
of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay and/ or
incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such
Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by
Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub-
Clausel 8.2 [Insurance for Works and Contractor's Equipment].

1942  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to
agree or determine these matters.

195 Force Majeure Affecting Subcontractor

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force majeure on
terms additional to or broader than those specified in this Clause, such additional or broader force majeure events or
circumstances shall not excuse the Contractor's non-performance or entitle him to relief under this Clause.
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d)

Optional Termination, Payment and Release

If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by
reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], or
for multiple periods which total more than 140 days due to the same notified Force Majeure, then either Party
may give to the other Party a notice of termination of the Contract. In this event, the termination shall take
effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 16.3
[Cessation of Work and Removal of Contractor's Equipment].

Upon such termination, the Architect shall determine the value of the work done and issue a Payment
Certificate which shall include:

theamountspayableforany work carriedoutforwhichapriceisstatedintheContract;

the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or of
which the Contractor is liable to accept delivery: this Plant and Materials shall become the property of
(and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor shall
place the same at the Procuring Entity's disposal;

other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the
Contractor in the expectation of completing the Works;

the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of
these items to the Contractor's works in his country (or to any other destination at no greater cost); and

the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the Works
at the date of termination.

Release from Performance

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of the
Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either or
both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract, entitles
the Parties to be released from further performance of the Contract, then upon notice by either Party to the
other Party of such event or circumstance:

a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party in
respect of any previous breach of the Contract, and

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable
under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been terminated
under Sub-Clause 19.6.

SETTLEMENT OF CLAIMS AND DISPUTES

Contractor's Claims

If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the
Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. The
notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware, or
should have become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall
not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-
Clause shall apply.

The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either on
the Site or at another location acceptable to the Engineer. Without admitting the Procuring Entity's liability, the
Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/ or instruct the
Contractor to keep further contemporary records. The Contractor shall permit the Architect to inspect all these
records and shall (if instructed) submit copies to the Engineer.

Within 42days after the Contractor became aware (or should have become aware) of the event or circumstance
giving rise to the claim, or within such other period as may be proposed by the Contractor and approved by the
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Engineer, the Contractor shall send to the Architect fully detailed claim which includes full supporting
particulars of the basis of the claim and of the extension of time and/ or additional payment claimed. If the
event or circumstance giving rise to the claim has a continuing effect:

This fully detailed claim shall be considered as interim;

The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/
or amount claimed, and such further particulars as the Architect may reasonably require; and

The Contractor shall send a final claim within 30 days after the end of the effects resulting from the event
or circumstance, or within such other period as may be proposed by the Contractor and approved by the
Engineer.

Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary
further particulars but shall nevertheless give his response on the principles of the claim within the above
defined time period.

Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after its
expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional
payment (if any) to which the Contractor is entitled under the Contract.

Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied are
sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part
of the claim as he has been able to substantiate.

If the Architect does not respond within the time frame defined in this Clause, either Party may consider that
the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in
accordance with Clause 20.3.

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension
of time and/ or additional payment shall take account of the extent (if any) to which the failure has prevented or
prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of this
Sub-Clause 20.3.

Procuring Entity's Claims

If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions or
otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the
Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not
required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20
[Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor.

The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity became
aware, or should have become aware, of the event or circumstances giving rise to the claim. A notice relating to
any extension of the Defects Notification Period shall be given before the expiry of such period.

The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or (ii)
the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension of
Defects Notification Period].

This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring
Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment
Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause.

Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a claim in
accordance with Sub-Clause 20.1 above should move to commence arbitration after 60 days from the day on which a
notice of a claim was given, even if no attempt at an amicable settlement has been made.
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Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before the practical
completion of the Works or abandonment of the Works or termination of the Contract by either party:

205
2051

2052

2053

2054

2055

2056

2057

2057

2058

20.6
206.1

a)  Whether or not the issue of an instruction by the Architect is empowered by these Conditions.
b)  Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.
¢) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19.

d) All other matters shall only be referred to arbitration after the completion or alleged completion of the
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contractor agree otherwise in writing.

Arbitration

Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably
in accordance with Sub-Clause 20.3 shall be finally settled by arbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute has
not been given by the applying party within ninety days of the occurrence or discovery of the matter or issue
giving rise to the dispute.

Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute
amicably with or without the assistance of third parties. Proof of such attempt shall be required.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the
rights of the parties and assess and a ward any sums which ought to have been the subject of or included in any
certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which
shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor notice
had been given.

The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction,
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the
Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any
matter whatsoever relevant to the dispute.

Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and
the Architect shall not be altered by reason of any arbitration being conducted during the progress of the
Works.

The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the
Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this
remuneration.

Arbitration with National Contractors

If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing
by either party to the other with a request to submit it to arbitration and to concur in the appointment of an
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a
person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the
Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of any
of the following professional institutions;

i) Architectural Association of Kenya

ii)  Institute of Quantity Surveyors of Kenya

iii) Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
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20.7
2071

2072

20.8

v) Institution of Engineers of Kenya
The institution written to first by the aggrieved party shall take precedence over all other institutions.
Arbitration with Foreign Contractors

Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United
Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the
International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or more
arbitrators appointed in accordance with said arbitration rules.

The place of arbitration shall be a location specified in the SCCj; and the arbitration shall be conducted in the
language for communications defined in Sub-Clausel .4 [Law and Languagel].

Alternative Arbitration Proceedings

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) which offers a
neutral venue for the conduct of national and international arbitration with commitment to providing institutional support
to the arbitral process.

20.9
209.1
2092

20.10

Failure to Comply with Arbitrator's Decision
The award of such Arbitrator shall be final and binding up on the parties.

In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party may,
without prejudice to any other rights it may have, refer the matter to a competent court of law.

Contract operations to continue
Notwithstanding any reference to arbitration herein,

1.1 the parties shall continue to perform their respective obligations under the Contract unless they
otherwise agree; and

1.12  the Procuring Entity shall pay the Contractor any monies due the Contractor.
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Section IX - Special Conditions of Contract

The following Special Conditions shall supplement the GCC. Whenever there is a conflict, the
provisions here in shall prevail over those in the GCC.

Part A - Contract Data

Conditions Sub-clause ata

Procuring Entity’s name and address |[Heading THE VICE CHANCELOR
MULTIMEDIA UNIVERSITY OF KENYA
P.O. BOX 15653-00503

INAIROBI
Name and Reference No. of the Heading and
Contract 3.1.1 'W.P. ITEM NO.: D1065 NB/NB/2501 JOB NO. 11612A

. . CHIEF ENGINEER MECHANICAL(BS)
Engineers Name and address Heading and |[STATE DEPARTMENT FOR PUBLIC WORKS
3.1.1 P.O BOX 41191-00100

INAIROBI
Contractor’s Representative’s 4.3.1 To be agreed with the Engineer
name
Key Personnel names 16.9.1 To be agreed with the Engineer

6

Time for Completion 1.1 Weeks
Defects Notification Period 1.1 14 Days
Sections 1.1 [f sections are to be used, vefer to Table : Summary of

sections below

Electronic transmission systems 1.3

Time for the parties entering intoa |1.6 Within 30days
Contract Agreement

Commencement Date 8.1.1 To be agreed with the Engineer
Time for access to the site 2.1 [No later than the Commencement Date, and not later
than 14 days after

Commencement Date

Architect Duties and Authority 3.1.6 (b)(ii) |Variations resulting in an increase of the Accepted
Contract Amount in excess of 25 % shall require
approval of the procuring Entity.




. 4.2.1 The performance security will be in the form of a
performance Security performance bond in the amount of 5% of the accepted
Amount in the same currency(ies) of the accepted
contract amount
Normal working hours 5 To be agreed with the Engineer
Delay damages for the works 8.7 & 0.3 % of the Contract Price per day.
14.15(b)
AT

Contractor to the Procuring Entity

Maximum amount of delay damages 8.7 5 % of the final Contract Price.
Provisional Sums 13.5. (b)(ii)) |If there are Provisional Sums, insert a percentage for
adjustment of Provisional Sums}
---25%
Adjustments for Changes in Cost 13.8 Not Applicable
Total advance payment 14.2.1 Not Applicable
Repayment amortization rate of 14.2.5 (b) Not Applicable
advance payment
Percentage of Retention 14.3.2 (c) 10 %
Limit of Retention Money 14.3.2 (c) 10% of the Accepted Contract Amount
Plant and Materials 14.5(b)(i) Not applicable
14.5(C)(i)  [Notapplicable
Minimum Amount of Interim 14.6 Not applicable
Payment Certificates
Publishing source of commercial 14.8 annual rate of three percentage points above the mean
interest rates for financial charges in lending rate of the Central Bank in Kenya of the
case of delayed payment currency of payment
Maximum total liability of the 17.6 As per applicable laws




Periods for submission of insurance: |[18.1

a. evidence of insurance.

b. Relevant policies 14 days

14 days

Maximum amount of deductibles for (18.2.4 (d)  |4s per applicable laws
insurance of the Procuring Entity's
risks
Minimum amount of third-party 18.3 As per applicable laws
insurance
The place of arbitration 20.7.2 As per the location of Site.
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FORM No
FORM No
FORM No
FORM No
FORM No
FORM No
FORM No

.1 -NOTIFICATION OF INTENTION TO AWARD

.2 —=NOTIFICATION OF AWARD — LETTER OF ACCEPTANCE

.3— CONTRACT AGREEMENT

.4 - PERFORMANCE SECURITY [Option 1 = Unconditional Demand Bank Guarantee]
. 5- PERFORMANCE SECURITY [Option 2 — Performance Bond]

.6 — ADVANCE PAYMENT SECURITY

.7-RETENTION MONEY SECURITY



FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT
This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send

this Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the
format below.

FORMAT

1. For the attention of Tenderer's Authorized Representative

i) Name: [insert Authorized Representative's name]

ii)  Address: [insert Authorized Representative's Address]

iii)  Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to
all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

2. Date of transmission: [email] on [date] (local time)
This Notification is sent by (Name and designation)
Noti fi cation of Award

98]

i) Procuring Entity: [insert the name of the Procuring Entity]

ii)  Project: [insert name of project]

iii)  Contract title: [insert the name of the contract]

iv)  ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract.
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

4.  Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related Complaint in
relation to the decision to award the contracts.

a)  The successful tenderers

i)  Name of successful Tender

ii)  Address of the successful Tender __

iii)  Contract price of the successful Tender Kenya Shillings (in words )
b)  The reasons for your tender being unsuccessful are as follows:
¢)  Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price
as well as the Tender price as read out.
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SNo

IName of tender Tender price as read|Tender’s evaluated One reason why not evaluated

out price (Note a)

(Note a) State NE if not evaluated

5. _How to request a debriefi ng

a)
b)

d)

DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to
request a debriefing your written request must be made within three (5) Business Days of receipt of this
Notification of Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the request
for debriefing as follows:

i) Attention: [insert full name of person, if applicable]
ii) Title/position: [insert title/position]

iii)  Agency: [insert name of Procuring Entity]

iv)  Email address: [insert email address]

If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within
five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided.
If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise
you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of
publication of the Contract Award Notice.

6. How to make a complaint?

a)

b)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaint as follows:
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i) Attention: [insert full name of person, if applicable]
ii) Title/position: [insert title/ position]

iii)  Agency: [insert name of Procuring Entity]

iv)  Email address: [insert email address]

¢) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the
Standstill Period ends.

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulations available from the Website www.ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
e) There are four essential requirements:

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this
tendering process and is the recipient of a Notification of Intention to Award.

ii) The complaint can only challenge the decision to award the contract.
iii)  You must submit the complaint within the period stated above.
iv)  You must include, in your complaint, all of the information required to support your complaint.
7.  Standstill Period
i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

ii)  The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to
Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5(d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the
Procuring Entity:

Signature:

Name:

Title/position:
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FORM NO 2: LETTER OF AWARD

[letterhead paper of the Procuring Entity]
[date]

To: [name and address of the Contractor]

This is to notify you that your Tender dated /date] for execution of the [name of the Contract and identification
number, as given in the Contract Data] for the Accepted Contract Amount [amoun tin numbers and words] [name of
currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted
) 2O (name of Procuring Entity).

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract,
using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender
Document.

AULhOTIZEA SIZNALUTE: ...eeieiiiieeiiieieet et ree et et eette st e st esteesteesbe e estesssesaeasseeseesseesnsensesssesnsesnsessesnses
Name and Title Of STZNALOTY: ..cc.viriirieeieiiiretct et et see et te e e e sbesbe e sae e aesesseensens
Name of Procuring ENity: .......ooveeiiriieiieiere et et sttt et ssae st st st e e e s e s e esnassee senens

Attachment: CORFACE AGFEEIMENL. .....c..oevuvueveeeeeeeuieniscesie st eeeeessaeates e essesseste s e s ssebessesasententeseaseses
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FORM NO 3: CONTRACT AGREEMENT

Procuring
Entity”), of the one part, and___ of (hereinafter “the Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should be executed by the Contractor,
and has accepted a Tender by the Contractor for the execution and completion of these Works and the remedying of any
defects there in,

The Procuring Entity and the Contractor agree as follows:

1. Inthis Agreement words and expressions shall have the same meanings as are respectively assigned to them in the
Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a)  The Notification of Award

b)  the Form of Tender

¢) theaddendaNos___ (if any)

d)  the Special Conditions of Contract
e)  the General Conditions of Contract;
f) the Specifications

g)  the Drawings, and

h)  the completed Schedules and any other documents forming part of the contract.

[98)

In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion of
the Works and the remedying of defects there in, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the
Laws of Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).
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FORM NO. 4- PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]
[Guarantor letterhead]
Beneficiary: [insert name and Address of Procuring Entity]

Date: [Insert date of issue]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. We have been informed that (hereinafter called "the Contractor") has entered into Contract
No. dated with (name of Procuring Entity) (the Procuring Entity as the Beneficiary), for
the execution of

(Hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required.

3. Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of’ (in words ),1 such sum being payable in the types and
proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's
complying demand supported by the Beneficiary's statement, whether in the demand itself or in a separate signed
document accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s)
under the Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum
specified therein.

4. This guarantee shall expire, no later than the..................... Day of............ ,2......2, and any demand for
payment under it must be received by us at the office indicated above on or before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year],
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the QUArantee.” .........cocevceeierriecienee ittt

[Name of Authorized Official, signature(s) and seals/stamps)

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.
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FORM No, 5 PERFORMANCE SECURITY
[Option 2— Performance Bond]

[Note: Procuring Entities a readvised to use Performance Security — Unconditional Demand Bank Guarantee

instead of Performance Bond due to difficulties involved in calling Bond holder to action]

w

[Guarantor letterhead or SWIFT identifier code]
Beneficiary:  [insert name and Address of Procuring Entity/

Date: [Insert date of issue]
PERFORMANCE BOND No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

By this Bond as Principal (hereinafter called “the Contractor”) and

] as Surety (hereinafter called “the Surety”),are held and firmly bound unto | as Obligee
(hereinafter called “the Procuring Entity”) in the amount offor the payment of which sum well and truly to be
made in the types and proportions of currencies in which the Contract Price is payable, the Contractor and the
Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly
by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated theday of__,20
__, for in accordance with the documents, plans, specifications, and amendments there to, which to the extent
here in provided for, are by reference made part here of and are here in after referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void;
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring
Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's
obligations there under, the Surety may promptly remedy the default, or shall promptly:

a) Complete the Contract in accordance with its terms and conditions; or

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the
Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and the
Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring
Entity and make available as work progresses (even though there should be a default or a succession of
defaults under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay
the cost of completion less the Balance of the Contract Price; but not exceeding, including other costs and
damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The
term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to
Contractor; or

¢) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance with
its terms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation
other than the Procuring Entity named here in or the heirs, executors, administrators, successors, and assigns of the
Procuring Entity.

In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused
these presents to be sealed with his corporate seal duly at tested by the signature of his legal representative, this
day of 20
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SIGNED ON on behalf of

By in the capacity of

In the presence of

SIGNED ON on behalf of

By in the capacity of

In the presence of.
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[9%)

FORM NO. 6- ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary:__ [Insert name and Address of Procuring Entity/
Date:_________[Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that, (hereinafter called “the Contractor”) has entered into
Contract No. dated ___with the Beneficiary, for the execution of.
(hereinafter called" the Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance
payment in the sum_(in words ) is to be made against an advance payment guarantee.

At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of ___ (in words )I upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the
demand, stating either that the Applicant:

a) Has used the advance payment for purposes other than the costs of mobilization in respect
of the Works; or

b) Has failed to repay the advance payment in accordance with the Contract conditions,
specifying the amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the advance payment referred to above has
been credited to the Contractor on its account number at

The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as specified in copies of interim statements or
payment certificates which shall be presented to us. This guarantee shall expire, at the latest,
upon our receipt of a copy of the interim payment certificate indicating that ninety (90) percent
of the Accepted Contract Amount, less provisional sums, has been certified for payment, or on
the_day of_,2 ,2 whichever is earlier. Consequently, any demand for payment under this
guarantee must be received by us at this office on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six
months] [one year], in response to the Beneficiary's written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps ]
Note: All italicized text (including footnotes) is for use in preparing this form and shall be

deleted from the final product.



L.

EORMNO, 7 _RETENTION

MONEY SECURITY [Demand Bank

Guarantee| [Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity /
Date:__[Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered
into Contract No.

[insert reference number of the contract] dated__with the Beneficiary, for the

execution of. [insert name of contract and brief description of Works] (hereinafter called
"the Contract").

2.

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary
retains moneys upto the limit set forth in the Contract (“the Retention Money”), and that when
the Taking-Over Certificate has been issued under the Contract and the first half of the
Retention Money has been certified for payment, and payment of /insert the second half of the
Retention Money] is to be made against a Retention Money guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] _
([insert amount in words__J) I upon receipt by us of the Beneficiary's complying demands
supported by the Beneficiary's statement, whether in the demand itself or in a separate signed
document accompanying or identifying the demand, stating that the Contractor is in breach of
its obligation(s) under the Contract, without your needing to prove or showgrounds for your
demand or the sum specified there in.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a

certificate from the Beneficiary's bank stating that the second half of the Retention Money as

referred to above has been credited to the Contractor on its account number at
[insert name and address of Applicant's bank].

This guarantee shall expire no later than the.................... Day of...ccoeevennenne. 2o 2, and any
demand for payment under it must be received by us at the office indicated above on or before
that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six
months] [one year], in response to the Beneficiary's written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be

deleted from the final product.



